


































































































































































































































































































PROJECT FIELD OFFICE $1,300.00 
OFFICE $1,000.00 I mo. x 2 $0.00 
YARD $1,000.00/ mo. x 2 $0.00 
EMPLOYEE PARKING FEES $500.00 / mo. x 2 $0.00 
WORK PLATFORM FOR YARD $200.00/ mo. x 2 $0.00 
TEMPORARY FENCING FOR YARD $500.00/ mo. x 2 $0.00 
CONSTRUCTION YARD LIGHTING $0.00/ mo. x 2 $0.00 
OFFICE FURNISHINGS $500.00/ mo. x 2 $0.00 
COMPUTERS $300.00/ mo. x 2 $0.00 
PROCORE MANAGEMENT SOFTWARE $500.00 / mo. x 2 $0.00 
SUBMITTAL SOFTWARE $4,000.00/ Is x 1 $0.00 
COpy MACHINE $350.00/ mo. x 2 $0.00 
FAX MACHINE $100.00 / mo. x 2 $0.00 
INTERNET SERVICE $150.00/ mo. x 2 $0.00 
CELLULAR TELEPHONE $500.00/ mo. x 2 $0.00 
TELEPHONE $150.00/ mo. x 2 $0.00 
FEDERAL EXPRESS MAILINGS $100.00/ mo. x 2 $0.00 
POSTAGE $50.00/ mo. x 2 $0.00 
PHOTOGRAPHS 

AERIAL PHOTOS $110.00/ mo. x 2 $0.00 
JOB PHOTOS $50.00/ wk x 2 $100.00 
PRE-CONSTRUCTION VIDEO $1,000.00 / Is x 1 $1,000.00 

PLAN REPRODUCTION COST/PRINTING $200.00/ set x 2 $0.00 
OFFICE SUPPLIES $50.00 / mo. x 2 $100.00 
FIRST AID SUPPLIES $50.00/ mo. x 2 $100.00 
WATER SERVICE $35.00/ mo. x 2 $0.00 
SANITARY SERVICE $50.00/ mo. x 2 $0.00 
ELECTRIC SERVICE $200.00/ mo. x 2 $0.00 
GARBAGE SERVICE $25.00/ mo. x 2 $0.00 
CONSTRUCTION WATER $500.00/ mo. x 2 $0.00 
JOHN DEERE GATOR (1) $500.00/ mo. x 2 $0.00 
ICE $275.00/ mo. x 2 $0.00 

BONDS $350.00 
GENERAL BOND $63,000.00 x 1.2::>% $850.00 
SUBCONTRACTORS BONDS 

PARTNERING INITIATiVES $0.00 
NOTICES, LETTERS, INFORMATION MEETINGS 

INSURANCE $1,496.00 
GENERAL INSURANCE $68,000.00 x 2.20% $1,496.00 

Commercial General Liability 
Comprehensive Automobile Liability 
Owner Idemnification 
Professional (Errors/Omissions) Liability 
Excess/Umbrella Liability 
Over Water Liability Insurance 

ADD'L INSUREDS $100.00/ ea. x 0 $0.00 

ADDED INSURANCES NOT INCLUDED 
Railroad protective Liability Ins. NOT INCLUDED 
Builders Risk Insurance NOT INCLUDED 
Installation Floater NOT INCLUDED 
Flood Insurance NOT INCLUDED 

SUBCONTRACTORS' INSURANCE INCLUDED IN THEIR DIRECT COSTS 

SANITARY SERVICES $250.00 
JOB TOILET (1ea.) $125.00/ mo. x 2 $250.00 



) 

TESTING COSTS 

FEES 

SURVEYING 

DENSITIES 
PRESSURE 
PROCTORS 
BACTERIOLOGICAL 
CONCRETE CYLINDERS 
ENGINEERING & REPORTING 
TV'ING OF INSTALLED LINES 

COH BUILDING DEPT. PERMIT/REVISION FEES 
PERMIT SUBMISSION AND EXPEDITING 
FOOT GENERAL USE PERMITS 

LAYOUT & ASBU IL TS 
ALLOWANCE FOR RESTAKING 

& DRAFTING 

SMALL HAND TOOLS/EQUIPMENT RENTAL 
ALLOWANCE (GENERAL) 

NOT INCLUDED 

LS 

HANDLING, STORAGE, UN-LOADING OF OWNER DIRECT PURCHASE MATERIALS 

GENERAL CONDITIONS TOTAL 

x 2.00% 

x 1.50% 
x 1 

$0.00 

$0.00 
NOT INCLUDED 
NOT INCLUDED 

NO FEE ANTICIPATED 

$0.00 
$0.00 
$0.00 

$0.00 

$3,896.00 



City of Pompano Beach 

Hillsboro Inlet Dock Addition and Cable Railing 

CONSTRUCTION PHASE MANAGEMENT FEE 

From: Burkhardt Construction, Inc. 

Owner: 

Engineer: 

Project: 

Attn: Marc Kleisley, Vice President of Operations 

1400 Alabama Ave., #20 

West Palm Beach, FL 33401 

Ph: (561) 659-1400 

Fax: (561) 659-1402 

City of Pompano Beach 

Attn: Hal Beard 

1190 N.E. 3rd Ave. 

Pompano Beach, FL 33060 

TEL: (954) 786-4031 

FAX: (954) 786-4011 

N/A 

Hillsboro Inlet Dock Addition and Cable Railing 

Pompano Beach, FL 

Plans: N/A 

Location: Hillsboro Inlet Pompano Beach, FL 

Proposal Date: December 18, 2015 



Item Description Quantity (Hrs.IWeek) Wks. Rate/Hr. Amount 

Project Principal 0 Hrs.IWk. 8 $ 150.00 $ 

Senior Project Manager 0 Hrs.IWk. 8 $ 150.00 $ 

Project Manager 2 Hrs.IWk. 8 $ 120.00 $ 1,920.00 

Assistant Project Manager 0 Hrs.IWk. 8 $ 75.00 $ 

Construction Field Manager 4 Hrs.IWk. 8 $ 100.00 $ 3,200.00 

Merchant/Resident Liaison 0 Hrs.IWk. 8 $ 75.00 $ 

Project Accountant 0 Hrs.IWk. 8 $ 90.00 $ 

Administrative Assistant Hrs.IWk. 8 $ 50.00 $ 400.00 

Field Office Clerk 0 Hrs.IWk. 8 $ 45.00 $ 

Total Construction Phase Management Fee $ 5,520.00 



Ci~y of Pompano B~ach 
Hillsboro Inlet Dock Addition and Cable Railing 

DIRECT CONSTRUCTION COSTS 

Prepared by Burkhardt Construction, Inc. 

Item Description 

DOCK ADDITION 
FURNISH AND INSTALL APPROX. 6' X 12' DOCK ADDITION USING EXISTING 

CONCRETE PILINGS, LUMBEROCK COMPOSITE DECKING. NEW WOOD 
FRAMING, AND STAINLESS STEEL HARDWARE 

S.S. CABLE RAILING 
FURNISH AND INSTALL STAINLESS STEEL CABLE RAILING PER APPROVED 
ENGINEERED DRAWINGS ALONG SEAWALL CAP AND NEW DOCK ADDITION 

5' WIDE SEAWALL STAINLESS STEEL HINGED AND LOCKABLE GATE 

Total Direct Construction Costs 

QUantity! U/M! 

1 LS 

229 LF 

1 EA 

Unit Price Amount 
-0 -' • 

. - _. 
---- -- -

$3,495.00 

$3,495.00 $ 3,495.00 

-- --- -
--- ---------- .: .--'-

$46,035-44 

$183_53 $ 42,028-40 

$4,007.04 $ 4,007_04 
-:.-- ----::~~--~.---~<~ .-,.---- :;., 

$49,530.44 



) 

City of Pompano Beach 
Hillsboro Inlet Dock Addition and Cable Railing 

Exceptions & Clarifications 

1) Scope of work and quantities are based on an onsite meeting with the City of Pompano Beach 
that took place on 10/12/15. 

2) GMP includes a 6% Owner contingency. 

3) GMP does not include costs for removal/remediation of any cement asbesots pipe. 

4) GMP is based on a 2 month construction duration. 

5) GMP does not include any permit fees, capital improvement fees, connection fees, or 
impact fees. 

6) GMP does not include a subsurface soils report. The cost estimate does not include 
removal or replacement of any unsuitable subsoils. 

7) GMP is based on assumption of the existing temporary fence can be used during 
construction. 8ignage and/or any other Maintenance of Traffic is not included. 

8) Daily access to the park and pier shall be provided to pedestrians. 

9) Engineered drawings for the cable railing is included in the GMP. 

10) GMP does not include any concrete, asphalt, and paver brick work. 

11) GMP does not include premium time/overtime work hours. 

12) GMP does not include additional insurance premium for naming individual property 
owners as "additional insured." 

13) GMP is based on the assumption that all permits required to perform the work are 
issued prior to commencement of the project. In addition, all Construction easements shall be 
executed prior to commencement of the project. 

14) GMP does not include cleaning of existing storm drainage lines. 

15) The project will require free and unlimited jobsite access for workmen and deliveries during all 
authorized work hours. 

16) Burkhardt Construction, Inc. (BCllis not liable for failure to perform such work or any damages that occur if 
such failure is as a result of Acts of God (including fire, flood, earthquake, storm, hurricane or other natural 
disaster). If BCI asserts Force Majeure as the reason for failure to perform such work or such damages occur 
as a result of any Act of God, then BCI must prove that they took reasonable steps to minimize delay or 
damages caused by unforseeable events, that BCI substantially fulfilled all obligations, and that the owner 
was timely notified of the likelihood or actual occurrence of the event described as an Act of God (Force 
Majeure). Any construction related damages that took place as a result, shall be repaired or removed and 
replaced at the same contract unit prices and shall be paid out of the contingency. 

17) In the event that the terms and provisions of all attached Exhibits conflict with or are omitted 
from the terms and provisions of this Contract, the terms and provisions of the attached Exhibits shall 
govern with respect to the performance of the work. 

18) GMP does not include any franchise utility work (electric, telephone, cable tv, gas). 

19) GMP does not include landscaping 

20) GMP does not include any electrical or lighting. 

21) GMP includes a stainless steel hinged and lockable gate. Exact placement of this gate is to be 
determined by the City of Pompano. 

22) GMP includes sketch of the construction limits of work. BCI is not to responsible for any construction or 
liability outside these limits. 
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Vincent G. Burkhardt 
President 

Hillsboro Inlet Dock Addition and Cable Railing 
Scope of Work: Fumish and Install Approx. 6x12 Dock Addittion Using Vinyl Decking 

and Furnish and Install approx. 229 LF of Stainless Steel Cable Railing and Gate on Seawall Cap and Dock Addition 
12/16/2015 

DOCK ADDiTION 

COMPANY 

ALL POWER MARINE BOATLIFTS 
& DOCKS, INC. 

2840 NE 7th Ave. 
POMPANO BEACH, FL 33064 

BROWARD DOCK AND SEAWALL, INC. 
4430 NE 1stTerr. 
POMPANO BEACH, FL 33064 

RANCO CONSTRUCTION CORP. 
2514 Hollywood Blvd. 
Suite 501 
Hollywood, FL 33020 

QUALMANN MARINE! 
AMERICAN SEAWALL 
2860 NE 16th St. 
Pompano Beach, FL 33062 

SEATECH CONSTRUCTION, INC. 

1649 SW 1stWay 

Deerfield Beach, FL 33441 

5.S. CABLE RAILING 

COMPANY 

AMAZON METAL FABRICATORS, INC. 
600 Cox Rd. Unit C 
COCOA, FL 3292 

THE MODERN FORGE 
110 NE 47thCt. 
Oakland Park, FL 33334 

RANCO CONSTRUCTION CORP. 
2514 Hollywood Blvd. 
Suite 501 
Hollywood, FL 33020 

REICH METALS 
5405 Webster Ave. 
West Palm Beach, FL 33405 

COMET FENCE 

1341 NW13thAve 
Pompano Beach, FL 33069 

D & DWELDING 
222 SW 21st Terr 
Ft. Lauderdale, FL 33312 

CONTACT 

MATTHEW 
954-942-5559 

954-942-5539 (FAX) 

JERRY WOOTEN 
954-557 -3775 
954-975-9691 (FAX) 

BILL ROCHE 
954-920-3350 
954-920-4434 (FAX) 

RAY QUALMANN 
954-941-0132 

NORMAGENE 

954-480-2607 

CONTACT 

DON 
321-631-7574 
321-631-2799 (FAX) 

BOB CUCCO 
954-614-8784 

BILL ROCHE 
954-920-3350 
954-920-4434 (FAX) 

JOHN CHILDS 
561-585-7300 
561-585-0064 (FAX) 

SHAWN EGHBALI 
954-975-6401 
954-975-6403 (FAX) 

RAMON 
954-791-3385 

DOCK TOTAL 

$3,495.00 

$3,600.00 

$7,990.00 

DECLINED BID OPPORTUNfTY 

DECLINED BID OPPORTUNfTY 

RAILING TOTAL 

$46,035.44 

$55,250.00 

$84,890.00 

DECLINED BID OPPORTUNfTY 

DECLINED BID OPPORTUNfTY 

NO RESPONSE 

1400 Alabama Avenue • West Palm Beach, Florida 33401 • (561) 659-1400 • Fax (561) 659-1402 



F 
R 
o 
M 

NAME 

All Power Marine 
Boatlifts & Docks, Inc. 
Matthew C. Klenner 
CBC # 1257177 
2840 NE 7th Ave. 
Pompano Beach, FL 33064 
www.marineboatlifts.com 
matthew@marineboatlifts.com 
(954)942-5559 Office 
(954)942-5339 fax 

PROPOSAL SUBMITTED TO: 

Page No.1 

PROPOSAL 
of1 Pages 

DATE 
11116/14 ROUGH DRAFT 
JOB NAME 

BRANDON RHODESIBURKHARDT CONSTRUCTION, INC HILLSBORO INLET PARK 
STREET STREET 

1400 ALABAMA AVENUE, SUlTE 20 
CITY CITY I STATE 

WEST PALM BEACH, FL 33401 FL 
STATE PHONE 
FL 561-659-1400 BRANDON@BURKHARDTCONSTRUCTION.COM 

We hereby submit specifications and estimate for: 

1. Permits extra cost. RECEIVED 
2. Park dock framing with cut back to piles under dock. II BURKHARDT I II CONSTRUCTION, INC. 

3. Install new frarningjoining concrete piles and deck with matching Composite Deck. 
By brandon at 3:36:08 PM, 1111612015 

$3,495.00 

We hereby propose to furnish labor and materials-complete in accordance with the above specifications, for the sum of Three 
Thousand Four Hundred Ninety five Dollars ($3,495.00) with payments to be made as follows: 
To be determined 

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above 
specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent 
upon strikes, accident or delays beyond our control. This proposal subject to acceptance within 14 days and it is void thereafter at the option of the undersigned. 

Authorized Signature ____________________ _ 

ACCEPTANCE OF PROPOSAL 

The above prices, specifications and conditions are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above. 

ACCEPTED: 
Signature ____________________________________________ ___ 

DATE ______________________________ __ Signature 

© E-Z CONTRACTORS FORMS FORM NO. PROP23 



; DOT RAILING.COM 
Amazon Metal Fabricators,Inc. 

\ 600 Cox Rd. 

i 
I 

Unit C 
COCOA, FL 32926 

Voice: 321-631-7574 

Fax: 321-631-2799 
Email;sales@dotrailing.com 
Web site; www.dotrailing.com 

Burkhardt Construction Inc 
1400 Alabama Avenue 
Ste 20 
West Palm Beach, FL 33401 

-- . Cust6meriD -,'-

BURKH 

- - ,'.-- :. 

i-' Good -rh[lI ,c, 
c' ' 

i 12f3/15 

Quote Number: 6608 
Quote Date: 
Page: 

Nov 3,2015 
1 

RECEIVED 

II BURKHARDT I II CONSTRUCTION, INC. 

By brandon at 8:58:20 AM, 111812015 

,p~Ym~ntief!ns· J 
' ' 

'-ScllesRep 

Deposit with order i 
'c" ,- --; 

; QuantitY·,' -Itenf-- -> ,c.': 00 ,bes~l"iption -- --co o Unit Price I-Amouri(- -'-
S.S. Cable Rail at Hillsboro Inlet 

Attention Brandon Rhodes 

Scope of Work 

Site measure for +/- 229 LF of Stainless Steel pipe 

Cable railing installed on Sea wall. 

Preparation of shop drawings for approval by Customer 

Provide professional Engineered sealed prints. 

Fabricate and install railing in core drilled holes. Portion 

of project with wood dock will require floor mounting 

base plate. 

Material Specifications 

Top cap rail 11 12"schedule 40 type 316 stainless steel 

pipe. 

Tension posts 1 1 /2" schedule 80 type 316 stainless 

steel pipe 

End post stiffener & intermediate posts 1 1/2" schedule 

40 type 316 stainless steel pipe 

Undrilled raised stainless steel post floor covers (typ-<e 

304 STainless steel)e mounted base plates. 

Stainless steel finish to a 180 grit. 

3/16" diameter type 316 stainless steel 1 x 19 

construction cable, with hydraulically swaged type 316 

S/steel end fittings. 

Post grout non metallic portland cement based non 

shrink grout. 

For all your D.O.T. Railing needs, visit us at 
www.dotrailing.com 

FDOT Facihty ID: AF-FL-OIO 

Subtotal Continued 

Sales Tax Continued 

i 
: 



Amazon Metal Fabricators,Inc. 

600 Cox Rd. 
UnitC 
COCOA, FL 32926 

Voice: 321-631-7574 

Fax: 321-631-2799 
Email;sales@dotrailing.com 
Web site; www.dotrailing.com 

Burkhardt Construction Inc 
1400 Alabama Avenue 
Ste 20 
West Palm Beach, FL 33401 

Quote Number: 6608 

Quote Date: Nov 3, 2015 
Page: 2 

RECEIVED 

II BURKHARDT I II CONSTRUCTION, INC. 

By brandon at 8:58:37 AM, 111812015 

... Customer ID. /Good Thru ... P~ym.erlt Terms Sales Rep 

BURKH 12/3/15 Deposit with order 

I Quantity Item ' .. Description 
., .... '. 

I Unit Price Amou'nt . 

Deposit with order. 

229.00 Stainless steel cable rail materials 86.00 19,694.00 

229.00 Shop labor to fabricate stainless steel cable system 24.00 5,496.00 

229.00 install cable railing system 63.00 14,427.00 

1.00 Provide project sealed Engineers prints 900.00 900.00 

For all your D.O.T. Railing needs, visit us at Subtotal 40,517.00 

Sales Tax 1,511 AO 
www.dotrailing.com totAL.' ..•.. ," .c·' .. .... 42,(tia:40 

. :. . .. ..... 
FDOT FacIlIty ID: AF -FL-O 1 0 



AMAZON METAL FABRiCATORS, INC. TI 
600 Cox Rd. 
UnitC 
COCOA, FL 32926 

Voice: 321-631-7574 
Fax: 321-631-2799 
Email;sales@amazonmetal.com 
Web site; WvVW.amazonmetal.com 

Burkhardt Construction Inc 
1400 Alabama Avenue 
Ste 20 
West Palm Beach, FL 33401 

Customer ID-

BURKH 

.... Quantityc ..... Item .. 

1.00 

Quote Number: 6635 
Quote Date: Dec 16, 2015 
Page: 1 

RECEIVED 

II 
BURKHARDT I 
CONSTRUCTION, INC. 

By brandon at 3:49:19 PM, 12/16/2015 

Good,Tl1ru . ~alesRep . 

1/15/16 deposit & C.O.D. 

... Descr:iption. .. ..... . Unit Price 
S.S. Cable Rail at Hillsboro Inlet 

Attention Brandon Rhodes 

Scope of Work- Seawall railing gate. 

Provision of one 60" railing opening & Pad 

lockable hinged gate (lock not included) 

Preparation of shop drawings for approval 

by Customer 

Fabricate and install railing gate and hinge 

posts in core drilled holes. 

Material Specifications 

Top cap rail11 12"schedule 40 type 316 

stainless steel pipe. 

Tension posts 11/2" schedule 80 type 316 

stainless steel pipe 

Undrilled raised stainless steel post floor 

covers (type 304 stainless steel)e mounted 

base plates. 

Stainless steel finish to a 180 grit. 

3/16" diameter type 316 stainless steel 1 x 

19 construction cable, with hydraulically 

swaged type316 Sisteel end fittings. 

Guardian Stainless steel hinges, rated 1000 

Ibs each. 

Deposit with order. 

materials Stainless steel 60" wide gate, with 1,544.00 

Subtotal 

Sales Tax 

I TOTAL_ .. 

.. Amoun~· 

1,544.00 

Continued 

Continued 



AMAZON METAL FABRICATORS, INC. 
600 Cox Rd. 
Unit C 
COCOA, FL 32926 

Voice: 321-631-7574 
Fax: 321-631-2799 
Email;sales@amazonmetal.com 
Web site; www.amazonmetal.com 

. ' Burkhardt Construction Inc 
1400 Alabama Avenue 
Ste 20 
West Palm Beach, FL 33401 

...• Customer ID ..... , 

BURKH 

. QuantitY .... Item 

1.00 

1.00 

Good Tl1ru . 1_ Paymentrerms .... 

1/15/16 I deposit & C.OD. 

Description . . 

hinges and pad lock brackets, installed. 

Fabricate gate & posts 

Install 

T 
Quote Number: 6635 

Quote Date: Dec 16, 2015 
Page: 2 

-

RECEIVED 
II BURKHARDT I II CONSTRUCTION, INC . 

By brandon at 3:49:28 PM, 1211612015 

·1 Sides Rep 

I 

Unit Price Amount ....... , 

1,340.00 1,340.00 

950.00 950.00 

Subtotal 3,834.00 

Sales Tax 173.04 

TOTAL c ....••..• ,. .c~4;()07 ~O4· 


