



**City of Pompano Beach, Purchasing Division  
1190 N.E. 3rd Avenue, Building C  
Pompano Beach, Florida, 33060**

July 31, 2015

ADDENDUM #6, BID T-35-15

MLK BOULEVARD STREETScape PROJECT (LOCAL AGENCY PROGRAM-LAP)

To Whom It May Concern,

Please review the questions submitted by potential bidders, and answers from the City.

**Q1:** Regarding the MLK Blvd. Streetscape Project (T-35-15) there is no information given for the substantial and final completion time frame. On page 15 of the Bid Documents, #4, the substantial and final completion spaces are left blank. Is it the CITY's intention that the Contractor determines the time frame for both the substantial and final completion time?

**A1:** Addendum #2 indicates the approximate starting date. The Contractor needs to provide the rest. The City cannot determine the contractor's timeline to do the work. The blanks are to be filled in by the contractor.

Please review the information that has been provided by the City of Pompano Beach.

Potential Bidders must review and adhere to the Technical Specifications listed in the file named: T-35-15 Addendum #6. This information has been loaded to our website at [www.pompanobeachfl.gov](http://www.pompanobeachfl.gov)

The deadline for acceptance of sealed bids in the Purchasing Office, 1190 N.E. 3rd Avenue, Bldg. C, Pompano Beach, 33060, is **2:00 p.m. (local), August 13, 2015.**

The remainder of the solicitation is unchanged at this time. Acknowledge receipt of this Addendum in the area provided on Page 14 of the bid.

Sincerely,

Jeff English  
Purchasing Agent

cc: website  
file