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INVITATION TO BID
Sealed Proposals for Bid E-31-16, Sanitary Sewer Manhole Rehabilitation, Annual Contract
addressed to the City of Pompano Beach, Purchasing Office, 1190 N.E. 3rd Avenue, Building C (front)
Pompano Beach, Florida 33060, will be received until 2:00 p.m. (local), on May 11, 2016 and will be
publicly opened and read aloud. Any bids received after the time and date will not be considered.
The project consists of furnishing all labor, equipment, tools, and materials for the rehabilitation of
sanitary sewer manholes, as needed throughout the City of Pompano Beach, on an annual basis. Bid
documents may be obtained at no charge from the City of Pompano Beach website
www.pompanobeachfl.gov.
Each proposal must be submitted on the prescribed form and accompanied by a certified check or bid
bond executed on the prescribed form, payable to the City of Pompano Beach, Florida, in an amount not
less than 5 percent (5%) of the amount bid. The bid form must be filled in completely and accurately,
particularly as it pertains to alternate bid items.
All bid bonds, contract bonds, insurance contracts and certificates of insurance shall be either executed
by or countersigned by a licensed resident agent of the surety or insurance company having his place of
business in the State of Florida, and in all ways complying with the insurance laws of the State of
Florida. Further, the said surety or insurance company shall be duly licensed and qualified to do
business in the State of Florida. Insurance is required for all bids.
In order to perform public work, the successful Bidder shall, as applicable, hold or obtain such
Contractor’ and Business Licenses as required by State Statutes.
Before a Contract will be awarded for the work contemplated herein, the OWNER will conduct such
investigation as is necessary to determine the performance record and ability of the apparent low Bidder
to perform the size and type of Work specified under the Contract Documents, and to postpone the
award of the Contract for a period of time which, however, shall not exceed 90 Days from the bid
opening date.
Dated this 11th day of April, 2016
CITY OF POMPANO BEACH
By : Jeff English, Purchasing Agent
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INSTRUCTIONS TO BIDDERS
1.

DEFINED TERMS

Terms used in these Instructions to Bidders, which are defined in the Standard GENERAL
CONDITIONS of the Construction Contract, have the meanings assigned to them in the GENERAL
CONDITIONS. The term “Bidder” means one who submits a Bid directly to OWNER, as distinct from
a sub-bidder, who submits a bid to a Bidder. The term “Successful Bidder” means the lowest, qualified,
responsible and responsive Bidder to whom OWNER (on the basis of OWNER’S evaluation as
hereinafter provided) makes an award. The term “Bidding Documents” includes the Invitation to Bid,
Instructions to Bidders, the Bid Proposal, and the proposed Contract Documents (including all Addenda
issued prior to receipt of Bids).
2.

COPIES OF BIDDING DOCUMENTS

2.1
Complete sets of the Bidding Documents may be obtained from the City of Pompano Beach
website at no charge.
2.2
Complete sets of Bidding Documents must be used in preparing Bids; the OWNER assumes no
responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding
Documents.
2.3
OWNER, in making copies of Bidding Documents available on the above terms, does so only for
the purpose of obtaining Bids on the Work and does not confer a license or grant for any other use.
3.

QUALIFICATIONS OF BIDDERS

To demonstrate qualifications to perform the Work, and to be considered for award, each Bidder must
submit written evidence, such as previous experience, present commitments and other such data as may
be called for in this document.
4.

PUBLIC ENTITY CRIMES

In accordance with Florida State Statute 287.133 (2)(a): A person or affiliate who has been placed on
the convicted vendor list following a conviction for a public entity crime may not submit a bid on a
contract to provide any goods or services to a public entity, may not submit a bid on a contract with a
public entity for the construction or repair of a public building or public work, may not submit bids on
leases of real property to a public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor or consultant under a contract with any public entity, and may not transact business with
any public entity in excess of the threshold amount provided s. 287.017 for CATEGORY TWO for a
period of 36 months from the date of being placed on the convicted vendor list.
5.

DRUG FREE WORKPLACE

In accordance with Section 287.087, State of Florida Statutes, preference shall be given to businesses
with Drug-free Workplace Programs. Bidder should complete and provide Statement Under Section
287.087 Florida Statutes on Drug-Free Workplace.
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6.

ANTI-KICKBACK ACT

The successful bidder must comply with the Copeland “Anti-Kickback Act” (19 U.S.C. Section 874), as
supplemented in U.S. Department of Labor Regulations (29 CFR, Part 3).
7.

EXAMINATION OF CONTRACT DOCUMENTS AND SITES

7.1
It is the responsibility of each Bidder before submitting a Bid, to (a) examine the Contract
Documents thoroughly, (b) visit the site to become familiar with local conditions that may affect costs,
progress, performance or furnishing of the Work, (c) consider federal, state and local Laws and
Regulations that may affect cost, progress, performance or furnishing of the Work, (d) study and
carefully correlate Bidder’s observations with the Contract Documents, and (e) notify OWNER of all
conflicts, errors or discrepancies in the Contract Documents.
7.2
Information and data reflected in the Contract Documents with respect to or contiguous to the
site is based upon information and data furnished to OWNER by owners of such facilities or others, and
OWNER does not assume responsibility for accuracy or completeness thereof unless it is expressly
provided otherwise.
7.3
Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders
on subsurface conditions, Underground Facilities and other physical conditions, and possible changes in
the Contract Documents due to differing conditions appear in the General Conditions.
7.4
Before submitting a Bid, each Bidder will, at Bidder’s own expense, make or obtain any
additional examinations, investigations, explorations, tests and studies and obtain any additional
information and data which pertain to the physical conditions (surface, subsurface and Underground
Facilities) at or contiguous to the site or otherwise which may affect cost, progress, performance or
furnishing of the Work and which Bidder deems necessary to determine its Bid for performing and
furnishing the work in accordance with the time, price and other terms and conditions of the Contract
Documents.
7.5
On request in advance, OWNER will provide each Bidder access to the site to conduct such
explorations and tests as each Bidder deems necessary for submission of a Bid. Bidder shall fill all
holes, clean up and restore the site to its former condition, or better, upon completion of such
explorations.
7.6
The lands upon which the Work is to be performed, rights-of-way and easements for access
thereto and other lands designated for use by CONTRACTOR in performing the Work are identified in
the Contract Documents. All additional lands and access thereto required for temporary construction
facilities or storage of materials and equipment are to be provided by CONTRACTOR. Easements for
permanent structures or permanent changes in existing structures are to be obtained and paid for by
OWNER unless otherwise provided in the Contract Documents.
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7.7
The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder
has complied with every requirement of this section and the General Conditions, that without exception
the Bid is premised upon performing and furnishing the Work required by the Contract Documents and
such means, methods, techniques, sequences or procedures of construction as may be indicated in or
required by the Contract Documents, and that the Contract Documents are sufficient in scope and detail
to indicate and convey understanding of all terms and conditions for performance and furnishing of the
Work.
8.

INTERPRETATIONS AND ADDENDA

8.1
All questions must be in writing. All questions are to be submitted in writing to the Purchasing
Office, 1190 N.E. 3rd Avenue, Building C (Front), Pompano Beach, Florida 33060; questions may be
submitted by fax to (954) 786-4168, or by email to purchasing@copbfl.com. All questions must include
the inquiring firm’s name, address, telephone number, fax number, and bid name and number.
All written questions must be received by 5:00 p.m. on May 4, 2016 at the above location. No further
questions will be accepted after this date. Oral and other interpretations or clarifications will be without
legal effect. Questions may be faxed to (954) 786-4168, referencing the bid number on all pages faxed.
8.2
Addenda may also be issued to modify the Bidding Documents as deemed advisable by the
OWNER.
9.

BID SECURITY

9.1
Each Bid must be accompanied by Bid security made payable to OWNER in an amount of five
percent of the Bidder’s maximum Bid price and in the form of a certified or bank check or a Bid Bond
issued by a surety meeting the requirements stated herein.
9.2
The Bid security of the Successful Bidder will be retained until such Bidder has executed the
Agreement and furnished the required contract security, (if provided as a cashier’s check or bank
officer’s check), whereupon the Bid security will be returned. If the Successful Bidder fails to execute
and deliver the Agreement and furnish the required contract security within 10 days after the Notice of
Award, OWNER may annul the Notice of Award and the Bid security of that Bidder will be forfeited.
The Bid security of other Bidders whom OWNER believes to have reasonable chance of receiving the
award may be retained by OWNER until a completed contract has been issued, whereupon Bid security
furnished by such Bidders will be returned.
9.3
The Bid Bond, if provided, shall be issued by a Company having a registered agent in the State of
Florida. This check or bond shall be retained by the payee as liquidated damages should the bidder
refuse or fail to enter into a contract with the payee for the execution of the work embraced in the
proposal, in the event the proposal of the bidder is accepted.
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10.

CONTRACT TIME

The number of days within which, or the dates by which, the Work is to be substantially completed and
also completed and ready for final payment (the Contract Time) are set forth in the section entitled Bid
Proposal.
11.

LIQUIDATED DAMAGES

11.1

Provisions for liquidated damages, if any, are set forth in the Agreement.

11.2 All bidders must state in the Bid Proposal the amount of consideration required by the Bidder in
return for the Bidder’s promise of indemnity contained in the General Conditions. The amount to be
stated shall be no less than $10.00.
12.

SUBSTITUTE OR “OR-EQUAL” ITEMS

The Contract, if awarded, will be on the basis of materials and equipment described in the Drawings or
specified in the Specifications without consideration of possible substitute or “or-equal” items.
Whenever it is indicated in the Drawings or specified in the Specifications that a substitute or “or-equal”
item of material or equipment may be furnished or used by Contractor if acceptable to OWNER,
application for such acceptance will not be considered by OWNER until after the effective date of the
agreement.
13.

SUBCONTRACTORS, SUPPLIERS AND OTHERS.

13.1 Each Bid must identify the names and address of Subcontractors, Suppliers and other persons and
organizations including those who are to furnish the principal items of material and equipment listed in
the Bid Proposal section. If requested, the apparent Successful Bidder, and any other Bidder so
requested, shall within seven days after the Bid opening submit to OWNER a list of all such
Subcontractors, Suppliers and other persons and organizations proposed for those portions of the Work
for which such identification is required. Such list shall be accompanied by an experience statement
with pertinent information regarding similar projects and other evidence of qualification for each such
Subcontractor, Supplier, other persons or organization, if requested by OWNER. If OWNER after due
investigation has reasonable objection to any proposed Subcontractor, Supplier, other person or
organization, may before the Notice of Award is given request the apparent Successful Bidder to submit
an acceptable substitute without an increase in Bid price. If apparent Successful Bidder declines to make
any such substitution, Owner may award the contract to the next lowest Bidder that proposes to use
acceptable Subcontractors, Suppliers and other persons and organizations. The declining to make
requested substitutions will not constitute grounds for sacrificing the Bid Security of any Bidder. Any
Subcontractor, Supplier, other person or organization listed and to whom OWNER does not make
written objection prior to the giving of the Notice of Award will be deemed acceptable to OWNER
subject to revocation of each acceptance after the Effective Date of Agreement.
13.2 In contracts where the Contract Price is on the basis of Cost-of-the Work Plus a fee, the apparent
Successful Bidder, prior to the Notice Award, shall identify in writing to OWNER those portions of the
Work that such Bidder proposes to subcontract and after the Notice of Award may only subcontract
other portions of the Work with OWNER’S written consent.
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13.3 No CONTRACTOR shall be required to employ any Subcontractor, Supplier, other person or
organization against who CONTRACTOR has reasonable objection.
14.

BID PROPOSAL

14.1

The Bid Proposal is included with the Bidding Documents.

14.2 All blanks on the Bid Proposal are to be completed in ink or by typewriter. The City requests
three (3) copies of the bid be submitted, (one original, and two copies). Bidders are to complete and
return pages 13-25.
14.3 Bids by corporations must be executed in the corporate name by the president or a vice-president
(or other corporate officer accompanied by evidence of authority to sign) and the corporate seal must be
affixed and attested by the secretary or an assistant secretary. The corporate address and state of
incorporation must be shown below the signature.
14.4 Bids by partnerships must be executed in the partnership name and signed by a partner, whose
title must appear under the signature and the official address of the partnership must be shown below the
signature.
14.5

All names must be typed or printed below the signature.

14.6 The Bid should contain an acknowledgment of receipt of all Addenda (the numbers of which
should be filled in on the Bid Proposal).
14.7

The address and telephone number for communications regarding the Bid must be shown.

14.8 All blank spaces in the bid form must be filled in, both words and figures where required. In
case of discrepancy between unit prices and totals, unit prices will prevail.
15.

SUBMISSION OF BIDS

15.1 Bids shall be submitted before the time and at the place indicated in the Invitation to Bid and
shall be submitted in an opaque sealed envelope. The envelope shall be marked on the exterior with the
Project title, City Bid Number, the name and address of the Bidder, and addressed to:
Jeff English, Purchasing Agent
City of Pompano Beach, Florida
1190 N.E. 3rd Avenue, Bldg. C (front)
Pompano Beach, Florida 33060
The Bid shall be accompanied by the Bid Security and other required documents. If not mailed, please
deliver to the Purchasing Office, 1190 N.E. 3rd Avenue, Building C (front), Pompano Beach, Florida,
33060.
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15.2 More than one Bid received for the same work from an individual, firm or partnership,
Corporation or Association under the same or different names will not be considered. Reasonable
grounds for believing that any Bidder is interested in more than one Bid for the same work will cause the
rejection of all such Bids in which the Bidder is interested. If there are reasonable grounds for believing
that collusion exists among the Bidders, the Bids of participants in such collusion will not be considered.
15.3 If you wish to receive a copy of the bid tabulation sheet after opening, please submit a stamped,
self-addressed envelope with your bid. Bid results will not be read to you over the phone. Bid
tabulations are also posted on the City’s website.
16.

MODIFICATION AND WITHDRAWAL OF BIDS

16.1 Bids may be modified or withdrawn by an appropriate document duly executed (in the manner
that a Bid must be executed) and delivered to the place where Bids are to be submitted at any time prior
to the opening of Bids.
16.2 After bids are opened, and a contractor defaults on a City contract, the contractor may be banned
from doing business with the City for a period of 36 months from the date of default.
17.

OPENING OF BIDS

Bids will be opened and (unless obviously non-responsive) read aloud publicly. An abstract of the
amounts of the base Bids and major alternates (if any) will be made available to Bidders after the
opening of Bids.
18.

BIDS TO REMAIN SUBJECT TO ACCEPTANCE

18.1 All bids will remain subject to acceptance for ninety (90) days after the day of the Bid opening,
but OWNER may, in its sole discretion, release any Bid and return the Bid Security prior to that date.
18.2 Extensions of time when Bids shall remain open beyond the ninety (90) day period may be made
only by mutual agreement between OWNER, the Successful Bidder, and the surety, if any, for the
Successful Bidder.
19.

AWARD OF CONTRACT

19.1 OWNER reserves the right to reject any and all Bids, to waive any and all informalities not
involving price, time and changes in the Work and to negotiate contract terms with the Successful
Bidder, and the right to disregard all nonconforming nonresponsive, unbalanced or conditional Bids.
Also, OWNER reserves the right to reject the Bid of any Bidder if OWNER believes that it would not be
in the best interest of the Project to make an award to that Bidder, whether because the Bid is not
responsible or the Bidder is unqualified or of doubtful financial ability or fails to meet any other
pertinent standard or criteria established by OWNER. Discrepancies in the multiplication of units of
Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated
sum of any column of figures and the correct sum therefor will be resolved in favor of the correct sum.
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19.2 In evaluating Bids, OWNER will consider the qualifications of the Bidders, whether or not the
Bids comply with the prescribed requirements, and such alternates, unit prices and other data, as may be
requested in the Bid form or prior to the Notice of Award.
19.3 OWNER may consider the qualifications and experience of Subcontractors, Suppliers, and other
persons and organizations proposed for those portions of the Work as to which the identity of
Subcontractor, Suppliers, and other persons and organizations must be submitted as provided in the
Supplementary Conditions. OWNER also may consider the operating costs, maintenance requirements,
performance data and guarantees of major items of materials and equipment proposed for incorporation
in the Work when such data is required to be submitted prior to the Notice of Award.
19.4 OWNER may conduct such investigations as OWNER deems necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications and financial ability of Bidders,
proposed Subcontractors, Suppliers and other persons and organizations to perform and furnish the
Work in accordance with the Contract Documents to OWNER’S satisfaction within the prescribed time.
19.5 If the contract is to be awarded, it will be awarded to the lowest Bidder whose evaluation by
OWNER indicates to OWNER that the award will be in the best interests of the Project.
19.6 If the contract is to be awarded, OWNER will give the Successful Bidder a Notice of Award
within ninety (90) after the day of the Bid opening.
20.

CONTRACT SECURITY

When the Successful Bidder delivers the executed Agreement to OWNER, it must be accompanied by
the required Performance and Payment Bonds.
21.

SIGNING OF AGREEMENT

When OWNER gives a Notice of Award to the Successful Bidder, it will be accompanied by the
required number of unsigned counterparts of the Agreement with all other written Contract Documents
attached. Within ten (10) days thereafter, CONTRACTOR shall sign and deliver the required number of
counterparts of the Agreement and attached documents to OWNER with the required Bonds. Within
fifteen (15) days thereafter OWNER shall deliver one fully signed counterpart to CONTRACTOR. Each
counterpart is to be accompanied by a complete set of the Drawings with appropriate identification.
22.

TAXES

The CONTRACTOR shall pay all applicable sales, consumer, use and other similar taxes required by
law. The CONTRACTOR is responsible for reviewing the pertinent state statutes involving the sales tax
and complying with all requirements.
23.

NOTICE TO CONTRACTOR

The employment of unauthorized aliens by any contractor is considered a violation of Section 274A(e)
of the Immigration and Nationality Act. If the Contractor knowingly employs unauthorized aliens, such
violation shall be cause for unilateral cancellation of the contract.
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24.

NON DISCRIMINATION

There shall be no discrimination as to race, color, religion, gender, national origin, ancestry, and physical
or mental disability in the operations conducted under this contract. Included as applicable activities by
the contractor under this section are the solicitation for, or purchase of, goods or services, or the
subcontracting of work in performance of this contract.
25.

OCCUPATIONAL HEALTH AND SAFETY

In compliance with Chapter 442, Florida Statues, any items included in the latest edition of “Florida
Substance List” which are delivered from a contract resulting from this bid must be accompanied by a
Material Safety Data Sheet (MSDS). The MSDS must be maintained by the user agency and must
include the following information:
(a)

The chemical name and the common name of the toxic substance.

(b)

The hazards or other risks in the use of toxic substance, including:
1.

The potential for fire, explosion, corrosiveness, and reactivity;

2.

The known acute and chronic health effects of risks from exposure, including the medical
conditions which are generally recognized as being aggravated by exposure to the toxic
substance; and

3.

The primary routes of entry and symptoms of overexposure.

(c)

The proper precautions, handling practices, necessary personal protective equipment, and other
safety precautions in the use of or exposure to the toxic substances, including appropriate
emergency treatment in case of overexposure.

(d)

The emergency procedure for spills, fire disposal, and first aid.

(e)

A description in lay terms of the known specific potential health risks posed by the toxic
substance intended to alert any person reading this information.

(f)

The year and month, if available, that the information was compiled and the name, address, and
the emergency telephone number of the manufacturer responsible for preparing the information.

Any questions regarding this requirement should be directed to:
Department of Labor and Employment Security, Division of Safety, 2002 Old St. Augustine Road,
Tallahassee, Florida, 32399; telephone: 1-800-367-4378.
ALL TOXIC SUBSTANCES MUST BE LABELED FOR IDENTIFICATION, IN ACCORDANCE
WITH O.S.H.A. STANDARDS.
Notice: Federal I.D. Number must be referenced on your invoice for us to process payment. Please note
I.D. Number on Bid Response page.
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26.

WASTE REMOVAL SERVICES

The City has contracted with Waste Management Inc. of Florida for residential and commercial solid
waste collection and disposal services. The City has granted to Waste Management Inc. of Florida the
sole and exclusive right, franchise, license and privilege to provide non-hazardous solid waste collection,
removal and disposal services within the corporate limits of the City, including collection and removal
of certain Construction and Demolition Debris. The successful Contractor shall coordinate with Waste
Management Inc. of Florida the level and type of service to be provided and the manner of collection
charges. Any Contractor or Subcontractor performing construction work within the City of Pompano
Beach must use the City’s franchised hauler for garbage removal services including removal of
Construction and Demolition debris generated over 10 cubic yards, with the exception of Source
Separated Recovered Materials as defined in section 403.703(24), Florida Statutes and Chapter 96 of the
City Ordinance. The City’s current franchised hauler is Waste Management Inc. of Florida. Please
contact them directly for dumpsters and/or rolloffs at:
Waste Management Inc. of Florida
2700 Wiles Road
Pompano Beach, FL 33073
(954) 974-7500
27.

PERMITS AND FEES

The Contractor awarded the project which is the scope of this bid document shall be required to obtain
and pay for the permits and/or fees indicated on the chart below in the amounts set forth or pursuant to
the formula for percent or unit method which is indicated.
Fees cannot be waived and must be collected by the City from the Contractor. Contact the City
Department indicated for additional details regarding the required permit and fee.
FEE OR PERMIT
All construction within City rightof-way
All utilities tie-ins to City water,
sewers, and drainage
Paving
Fire plan review for new
construction,
additions
and
alterations
Fire alarm and fire sprinkler plan
review (new installations)
Fire hydrant flow test
Business Tax Receipt (only if the
contractor has a temporary office
in the City of Pompano Beach)
Site plan review
Rezoning
Variance
Tree Permit application fee
Landscape reinspection fee
Capital recovery fees

CITY
DEPARTMENT
Engineering

COST (SET FEE OR PERCENT OF PROJECT
AMOUNT)
Waived

Engineering

Waived

Engineering
Building Inspection

Waived
See City Code of Ordinances 95.14

Fire Plan Review

See City Code of Ordinances 95.14

Fire Plan Review
Zoning

See City Code of Ordinances 95.14
See City Code of Ordinances

Zoning
Zoning
Zoning
Zoning
Zoning
Customer Service

See City Code of Ordinances
See City Code of Ordinances
See City Code of Ordinances
See Zoning Code/City Code of Ordinances
See Zoning Code/City Code of Ordinances
See City Code of Ordinances 50.13 and 51.11
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Tapping fee
Deposits (water bill)

Customer Service
Customer Service

Administrative fee
Building permit
Building Reinspection fee
Certificate of occupancy
Lien law
Surcharge Bwd. Cty. Bd. of Rules
& Appeals
Surcharge Fla. Statute 553.721
Surcharge Fla. Statute 468.631

Customer Service
Building Inspection
Building Inspection
Building Inspection
Building Inspection
Building Inspection

See City Code of Ordinances
Deposit based upon size of meter (only applies if
contractor responsible for water bills during period
between meter installation and City acceptance of
project.)
See City Code of Ordinances
See Bldg Fee Schedule/City Code of Ordinances
See Bldg Fee Schedule/City Code of Ordinances
See Bldg Fee Schedule/City Code of Ordinances
$5.00
$0.60 per $1,000 valuation

Building Inspection
Building Inspection

1.5% of permit fees, minimum $2.00
1.5% of permit fees, minimum $2.00
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BID PROPOSAL
PROJECT IDENTIFICATION
Project Name: Sanitary Sewer Manhole Rehabilitation, Annual Contract
Bid Number: E-31-16
THIS BID IS SUBMITTED TO
OWNER: City of Pompano Beach, Florida
Address: 1190 N. E. 3rd Avenue, Building C, Pompano Beach, Florida 33060
BIDDER-COMPANY NAME
Name: _________________________________________________
Address: _______________________________________________
_______________________________________________________
NAME OF PERSON TO CONTACT FOR ADDITIONAL INFORMATION ON THIS BID
Name & Title:__________________________________________
Telephone Number: _____________________________________
Fax Number: __________________________________________
Email: ________________________________________________
Date: _________________________
1.

The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an agreement
with OWNER in the form included in the Contract Documents to perform and furnish all Work
as specified or indicated in the Contract Documents for the Contract Price and within the
Contract Time indicated in this Bid and in accordance with the other terms and conditions of the
Contract Documents.

2.

BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and
Instructions to Bidders, including without limitation those dealing with the disposition of Bid
Security. This Bid will remain subject to acceptance for ninety (90) Days after the Bid Opening.
BIDDER will sign and submit the Agreement with the Bonds and other documents required by
Bidding Requirements within ten (10) days after the date of OWNER’S Notice of Award.

3.

In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:
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A.

BIDDER has examined copies of all the bidding Documents and of the following Addenda
(receipt of all which is hereby acknowledged):
Date

Number

___________________________

_____________________________

___________________________

_____________________________

___________________________

______________________________

___________________________

______________________________

B.

BIDDER has familiarized itself with the nature and extent of the Contract Documents, Work,
site, locality, and all local conditions and Laws and Regulations that in any manner may affect
cost, progress, performance or furnishing of the Work.

C.

BIDDER has studied carefully all reports and drawings of physical conditions which are
identified in the bid.

D.

BIDDER has obtained and carefully studied (or assumes responsibility for obtaining and
carefully studying) all such examinations, investigations, explorations, tests and studies (in
addition to or to supplement those referred to in (C) above) which pertain to the subsurface or
physical conditions at the site or otherwise may affect the cost, progress, performance or
furnishing of the Work as BIDDER considers necessary for the performance or furnishing of the
Work at the Contract Price within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents, and no additional examinations, investigations,
explorations, tests, reports or similar information or data are or will be required by BIDDER for
such purposes.

E.

Bidder has reviewed and checked all information and data shown or indicated on the Contract
Documents with respect to existing site conditions and assumes responsibility for such. No
additional examinations, investigations, explorations, tests, reports or similar information or data
in respect of said site are or will be required by Bidder in order to perform and furnish the Work
at Work Contract Price, within the Contract Time and in accordance with other terms and
conditions of the Contract Documents.

F.

BIDDER has correlated the results of all such observations, examinations, investigations,
explorations, tests, reports and studies with the terms and conditions of the Contract Documents.

G.

BIDDER has given OWNER written notice of all conflicts, errors or discrepancies that it has
discovered in the Contract Documents and the written resolution thereof by Owner is acceptable
to Bidder.

H.

This Bid is genuine and not made in the interest or on behalf of any undisclosed person, firm
corporation and is not submitted in conformity with any agreement or rules of any group,
corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder
submit a false or sham Bid; BIDDER has not solicited or induced any person, firm
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or
or
to
or

corporation to refrain from bidding; and BIDDER has not sought by collusion to obtain for itself
any advantage over any other Bidding or over OWNER.
4.

BIDDER agrees that the construction of the Project will be substantially complete within ____
calendar days after the date when the Contract Time commences to run as provided in the
GENERAL CONDITIONS, and completed and ready for final payment within ____ calendar
days after the date when the Contract Time commences to run.
BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of failure
to complete the Work on time.

5.

BIDDER agrees that all Federal, State and local sales and use taxes are included in the stated bid
prices for the Work.

6.

BIDDER further proposes to accept as full payment for the work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following unit prices
(if applicable) represent a true measure of the labor, materials, equipment and any other
incidentals required to perform the work, including all allowances for overhead and profit for
each type and unit of work called for in these Contract Documents.

7.

BID PROPOSAL

For the following, furnish all tools, materials, labor and any other incidentals required for the
rehabilitation of sanitary sewer manholes, as needed throughout the City of Pompano Beach, on an
annual basis as specified herein:
(The rest of the page has been left blank intentionally.)
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Item

Description

Quantity Unit

Unit price

Amount

1

Mobilization

1

LS

$_______________

2

MOT FDOT Roadway

5

EA

$__________ $_______________

3

MOT County Roadway

15

EA

$__________ $_______________

4

MOT Local Roadway

88

EA

$__________ $_______________

5

Manhole 4' Diameter w/coating

1050

VF

$__________ $_______________

6

Manhole 5' Diameter w/coating

15

VF

$__________ $_______________

7

Manhole 6' Diameter w/coating

15

VF

$__________ $_______________

8

Wetwell 8' Diameter w/coating

15

VF

$__________ $_______________

9

Wetwell 10' Diameter w/coating

15

VF

$__________ $_______________

10

Wetwell 12' Diameter w/coating

15

VF

$__________ $_______________

11

Invert/Bench Repair

20

EA

$__________ $_______________

12

Sandblasting

55

EA

$__________ $_______________

13

Indemnification

1

LS

GRAND TOTAL

$

10.00

$__________________

LS=LumpSum
EA= Each
VF=Vertical Foot
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8.
The above includes all the necessary excavation, backfill, grading, restoration, and removal of
materials attendant upon the construction of the work, complete in place, and the disposal of all excess
materials, and the final cleaning up of the work.
DATE _________________ BIDDER: _________________________________________________
(Corporation Name) (Partnership Name) (Trade Name)
BY: _____________________________________________________________________________
Name & Title of Signer
_________________________________________________________________________________
Manual Signature
Company Name: ___________________________________________________________________
Company Address: _________________________________________________________________
______________________________________________________________(Zip) _______________
Telephone #: (___________)____________________________________
Facsimile #: (____________)____________________________________
Federal I.D. #_________________________________________________
State of Florida Contractor’s license #______________________________
Broward County Certificate of Competency #:__________________
Expiration Date: ____________________
9.
At the preconstruction conference, the BIDDER shall submit a complete detailed schedule of
shop drawing submittals which will show lead time for:
Date of Planned submittal.
Date of anticipated receipt of review (usually three weeks after submittal).
Delivery lead time.
Anticipated installation date.
10.

Qualifications Of Bidders

To demonstrate qualifications to perform the Work, and to be considered for award, each Bidder must
submit written evidence, such as previous experience, present commitments and other such data as may
be called for below (or in SUPPLEMENTARY CONDITIONS). Each Bid must contain evidence of
Bidder’s qualification to do business in the State where the Project is located or covenant to obtain such
qualification prior to executing the Agreement.
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10.1 How many years has your organization been in business as a General Contractor?
________________________________________________________________________________
10.2 What is the last project of this nature that you have completed?
_________________________________________________________________________________
10.3 Have you ever failed to complete work awarded to you? If Yes, where and why?
_________________________________________________________________________________
_________________________________________________________________________________
10.4

List all work performed over the last year.

Project Name ________________________________________________________________________
Owner’s Name _______________________________________________________________________
Owner’s Address _____________________________________________________________________
____________________________________________________________________________________
Phone Number _______________________________________________________________________
Nature of Work ______________________________________________________________________
Original Contract Completion Time (Days) ________________________________________________
Original Contract Completion Date _______________________________________________________
Actual Final Contract Completion Date ___________________________________________________
Original Contract Price ________________________________________________________________
Actual Final Contract Price _____________________________________________________________
(Attach additional information as required)
10.5 List all work of similar type, complexity, and comparable value over the past five (5) years and
the nature of work performed. (Attach additional information on separate sheet)
Project Name ________________________________________________________________________
Owner’s Name _______________________________________________________________________
Owner’s Address _____________________________________________________________________
____________________________________________________________________________________
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Phone Number _______________________________________________________________________
Nature of Work ______________________________________________________________________
Original Contract Completion Time (Days) ________________________________________________
Original Contract Completion Date _______________________________________________________
Actual Final Contract Completion Date ___________________________________________________
Original Contract Price ________________________________________________________________
Actual Final Contract Price _____________________________________________________________
10.6 The following are names as three (3) individuals or corporations for which you have performed
work of this nature and to which you list as references, excluding the City of Pompano Beach.
NAME

ADDRESS

TELEPHONE

CONTACT PERSON

_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
10.7 Have you personally inspected the proposed work and have you a complete plan for it
performance?
_________________________________________________________________________________
10.8

Will you sub-contract any part of this work? _____________ Yes

_______________ No

If Yes, list all proposed subcontractors to be used on this project if the Bidder is awarded the Contract
for this project. The successful Bidder shall submit a COMPLETE list of any work that he proposes to
subcontract and the proposed subcontractors prior to execution of the contract.
CLASSIFICATION
OF WORK

NAME AND ADDRESS
OF SUBCONTRACTOR

_________________

____________________________________________________________

_________________

____________________________________________________________

_________________

____________________________________________________________

_________________

____________________________________________________________

(Submit any additional contractors to be used on a separate sheet.)
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10.9

The following information shall be provided for this project:
(a) Estimated total construction manhours _________________________________________
(b) Percent manhours to be performed by Contractor’s permanent staff __________________
(c) Percent manhours to be performed by direct hire employees ________________________
(d) Percent manhours to be performed by Subcontractors _____________________________

11.

Equipment

11.0

What equipment do you own that is available for the proposed work?

___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________
11.1

What equipment will you rent for the proposed work?

___________________________________________________________________________________
___________________________________________________________________________________
11.2

What equipment will you purchase for the proposed work?

___________________________________________________________________________________
___________________________________________________________________________________
12.

Conflict Of Interest

For purposes of determining any possible conflicts of interest, all bidders must disclose if any City of
Pompano Beach employee is also an owner, corporate officer, or employee of their business.
Indicate either “yes” (a City employee is also associated with your business), or “no”. If yes, give
person(s) names and position(s) with your business.
Yes ______ Name(s) and Position(s) _____________________________________________
No ______
(Note: If answer is “yes”, you must file a statement with the supervisor of Elections, pursuant to Florida
Statutes 112.313).
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13.

If the BIDDER is:

An Individual
By
___________________________________________________________________(SEAL)
(Individual’s Name)
doing business as
___________________________________________________________________________
Business address:
___________________________________________________________________________
___________________________________________________________________________
Phone No.:
___________________________________________________________________________
A Partnership
By
_____________________________________________________________________(SEAL)
(Firm Name)
___________________________________________________________________________
(General Partner)
Business address:
___________________________________________________________________________
Phone No.:
___________________________________________________________________________
A Corporation
By
___________________________________________________________________________
(Corporation Name)
___________________________________________________________________________
(State of Incorporation)
By
___________________________________________________________________________
(Name of Person Authorized to sign)
___________________________________________________________________________
(Title)
(Corporate Seal)
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Attest
_________________________________________________________________________
(Secretary)
Business address:
___________________________________________________________________________
___________________________________________________________________________
Phone No.: __________________________________________________________________
A Joint Venture
By
___________________________________________________________________________
(Name)
___________________________________________________________________________
(Address)
By
___________________________________________________________________________
(Name)
___________________________________________________________________________
(Address)
(Each joint venturer must sign. The name for each individual, partnership and corporation that is a party
to the joint venture should be in the manner indicated above.)
END OF SECTION
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STATEMENT UNDER SECTION 287.087
FLORIDA STATUTES, ON DRUG-FREE WORKPLACE
TO BE RETURNED WITH BID
Preference must be given to Contractors submitting certification with their bid or proposal, certifying they have a
drug-free workplace in accordance with Florida Statutes, Section 287.087. This requirement affects all public
entities of the State and becomes effective January 1, 1991.
Preference shall be given to businesses with drug-free workplace programs. Whenever two or more bids which
are equal with respect to price, quality and service are received by the State or by any political subdivision for the
procurement of commodities or contractual services, a bid received from a business that certifies that it has
implemented a drug-free workplace program shall be given preference in the award process. Established
procedures for processing tie bids will be followed if none of the tied vendors have a drug-free workplace
program. In order to have a drug-free workplace program, a business shall:
(1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that
will be taken against employees for violations of such prohibition.
(2) Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining
a drug-free workplace, any available drug counseling, rehabilitation and employee assistance programs,
and the penalties that may be imposed upon employees for drug abuse violations.
(3) Give each employee engaged in providing the commodities or contractual services that are under bid, a
copy of the statement specified in subsection (1).
(4) In the statement specified in subsection (1) notify the employees that as a condition of working on the
commodities or contractual services that are under bid, the employee will abide by the terms of the
statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any
violation of Chapter 893 or of any controlled substance law of the United States or any state, for a
violation occurring in the workplace, no later than five (5) days after such conviction.
(5) Impose a sanction on, or require the satisfactory participation in, a drug abuse assistance or rehabilitation
program if such is available in the employee’s community, by an employee who is so convicted.
(6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section.
As the person authorized to sign this statement, I certify that his firm complies with the above requirements.
___________________________________
_____________________________________
CONTRACTOR’S SIGNATURE
CONTRACTOR’S PRINTED NAME
Date: __________________________________

Page 23

BID BOND

STATE OF FLORIDA

)
ss
)

KNOW ALL MEN BY THESE PRESENTS, that we , _______________________________________
______________________________________________________________________ as principal, and
____________________________________________________________________________________
hereinafter called Surety, are held and firmly bound unto The City of Pompano Beach, Pompano Beach,
Florida, a political subdivision of the State of Florida, and represented by its City Commission
hereinafter called OWNER, in the sum of ___________________________________________ Dollars
($ __________________ ) lawful money of the United States of America, for the payment of which well
and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigned,
jointly and severally, by these presents.
WHEREAS, the Principal contemplates submitting or has submitted a Bid to the OWNER for the
furnishing of all labor, materials, equipment, machinery, tools, apparatus, means of transportation for,
and the performance of the work covered in the Proposal and the detailed Drawings and Specifications,
entitled:
(Bid Name) ____________________________
WHEREAS, it was a condition precedent to the submission of said bid that a cashier’s check or bid bond
in the amount of 5 percent of the base bid be submitted with said bid as a guarantee that the Bidder
would, if awarded the Contract, enter into a written Contract with the OWNER for the performance of
said Contract, within 10 consecutive calendar days after written notice having been given of the award of
the Contract.
NOW, THEREFORE, the conditions of this obligation are such that is the Principal within 10
consecutive calendar days after written notice of such award being given to Principal, enters into the
contract to such award and gives a Performance and Payment Bond, each in an amount equal to 100
percent of the base bid, satisfactory to the OWNER, then this obligation shall be void; in the event of the
failure of Principal to enter into such contract and bond, the sum herein stated shall be due and payable
to the OWNER and the Surety herein agrees to pay the sum immediately upon demand of the OWNER
in good and lawful money of the United States of America, as liquidated damages for failure thereof of
said Principal; otherwise, it shall remain in full force and effect.
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IN WITNESS WHEREOF, the said ______________________________________________________,
as Principal herein, has caused these presents to be signed in the name by its ______________________
_____________ and attested by its ____________________________________ under its corporate seal,
and the said _________________________________________________________________________
___________________________ as Surety herein, has caused these presents to be signed in its name by
its _________________________________________________________________________________
under its corporate seal, this _____________ day of ______________________ A.D. __________ (year)

Signed, sealed and delivered in
the presence of:

_______________________________
Principal -

_______________________________

By: ___________________________

_______________________________
As to Principal

_______________________________
Surety
By:___________________________
Attorney-in-Fact
(Power-of-Attorney to be attached)
By: ____________________________
Resident Agent

_______________________________

_______________________________

END OF SECTION
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AGREEMENT
THIS AGREEMENT is dated as of the _________________________ day of __________________
in the year __________ by and between CITY OF POMPANO BEACH, FLORIDA (hereinafter call
OWNER) and ____________________________________________________________________
(hereinafter called CONTRACTOR).
OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as
follows:
Article 1.

WORK

The project consist of the furnishing of all labor, equipment and materials for:
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
__________________________________________________________________
The Project for which the Work under the Contract Documents may be the whole or only a part is
generally described as follows: (Bid Name)______________________________________________.
Article 2.

ENGINEER

The Project has been designed by _____________________________ who is hereinafter called
ENGINEER and who is to act as OWNER’S representative, assume all duties and responsibilities and
have the rights and authority assigned to ENGINEER in the Contract Documents in connection with
completion of the Work in accordance with the Contract Documents.
Article 3.

CONTRACT TIME

The Work will be substantially completed within _______ days from the date the Contract Time
commences to run as provided in the GENERAL CONDITIONS, and completed and ready for final
payment in accordance with the GENERAL CONDITIONS within _______ days from the date the
Contract Time commences to run.
The term of the agreement will be for a period of one (1) year with automatic renewals for (2) two
additional (1) one-year periods subject to satisfactory performance, and determination that renewal will
be in the best interest of the City. All terms, prices and conditions shall remain firm for the initial period
of the contract, and any renewal period. The General Services Director or the successful bidder receiving
award shall give notice to the other party of intent not to renew for the additional period, which notice
must be delivered by certified mail and must be received at least sixty (60) days prior to the end of the
initial contract period.
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Article 4.

LIQUIDATED DAMAGES

OWNER and CONTRACTOR recognize that time is of the essence of the Agreement and that OWNER
will suffer financial loss if the Work is not completed within the times specified in Article 3, above, plus
any extensions thereof allowed in accordance with the GENERAL CONDITIONS. They also recognize
the delays, expense and difficulties involved in the proving in a legal or arbitration proceeding the actual
loss suffered by OWNER if the Work is not completed on time. Accordingly, instead of requiring any
such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a
penalty) CONTRACTOR shall pay OWNER two hundred and 00/100 dollars ($200.00) for each day that
expires after the time specified in Article 3 for Substantial Completion, plus any monies paid by the
OWNER to the ENGINEER for additional engineering and inspection services until the Work is
substantially complete. After Substantial Completion if CONTRACTOR shall neglect, refuse or fail to
complete the remaining Work within the Contract Time or any proper extension thereof granted by
OWNER, CONTRACTOR shall pay the OWNER one hundred and 00/100 ($100.00) for each day that
expires after the time specified in Article 3 for completion of Work and readiness for final payment, plus
any monies paid by the OWNER to the ENGINEER for additional engineering and inspection services.
Article 5.

CONTRACT PRICE

OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract
Documents in current funds as follows:
See BID PROPOSAL attached from bid/contract documents.
Article 6.

PAYMENT PROCEDURES

6.1
CONTRACTOR shall submit Applications for Payment in accordance with the GENERAL
CONDITIONS. Applications for Payment will be processed by ENGINEER as provided in the
GENERAL CONDITIONS.
6.2
Progress Payments. OWNER shall make progress payments on account of the Contract Price on
the basis of CONTRACTOR’S Applications for Payment as recommended by ENGINEER, on or about
the 1st day of each month during construction as provided below. All progress payments will be on the
basis of the progress of the Work measured by the schedule of values established in the GENERAL
CONDITIONS (and in the case of Unit Price Work based on the number of units completed) or, in the
event there is no schedule of values, as provided in the General Requirements.
6.2.1 Prior to Substantial Completion, progress payments will be made in an amount equal to the
percentage indicated below, but, in each case, less the aggregate of payments previously made and such
amounts as ENGINEER shall determine, or OWNER may withhold, accordance with the GENERAL
CONDITIONS.
10% of Work completed will be withheld by OWNER as retainage.
6.2.2 Upon Substantial Completion, in an amount sufficient to increase total payments to
CONTRACTOR to 90% of the Contract Price, less such amounts as ENGINEER shall determine, or
OWNER may withhold, in accordance with the GENERAL CONDITIONS.
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6.3
Final Payment. Upon final completion and acceptance of the Work in accordance with the
GENERAL CONDITIONS, OWNER shall pay the remainder of the Contract Price as recommended by
ENGINEER as provided in said GENERAL CONDITIONS.
Article 7.

CONTRACTOR’S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following
representations:
7.1

CONTRACTOR has familiarized itself with the nature and extent of the Contract documents,

Work, site, locality, and all local conditions and Laws and Regulations that in any manner may affect
cost, progress, performance or furnishing of the Work.
7.2
CONTRACTOR has studied carefully all reports of explorations and tests of subsurface
conditions and drawings of physical conditions which are identified in the bid, and accepts the
determination set forth in the bid of the extent of the technical data contained in such reports and
Drawings upon which CONTRACTOR is entitled to reply.
7.3
CONTRACTOR has obtained and carefully studied (or assumes responsibility for obtaining and
carefully studying) all such examinations, investigations, explorations, tests, reports and studies in
addition to or to supplement physical conditions at or contiguous to the site or otherwise may affect the
cost, progress, performance or furnishing of the Work as CONTRACTOR considers necessary for the
performance or furnishing of the Work at the Contract Price, within the Contract Time and in accordance
with other terms and conditions of the Contract Documents, including specifically the provisions of the
GENERAL CONDITIONS; and no additional examinations, investigations, explorations, tests, reports,
studies or similar information or data are or will be required by CONTRACTOR for such purposes.
7.4
CONTRACTOR has reviewed and checked all information and data shown or indicated on the
Contract Documents with respect to existing Underground Facilities at or contiguous to the site and
assumes responsibility for the accurate location of said Underground Facilities. No additional
examinations, or investigations, explorations, tests, reports, studies or similar information or data in
respect of said Underground Facilities are or will be required by CONTRACTOR in order to perform
and furnish the Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Contract Documents.
7.5
CONTRACTOR has correlated the results of all such observations, examinations, investigations,
explorations, tests, reports and studies with the terms and conditions of the Contract Documents.
7.6
CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies
that he has discovered in the Contract Documents and the written resolution thereof by ENGINEER is
acceptable to CONTRACTOR.
Article 8.

CONTRACT DOCUMENTS

Page 28

The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR
concerning the Work consist of the following:
8.1

This Agreement.

8.2

Exhibits to this Agreement.

8.3

Performance and other Bonds, identified as exhibits Performance and Payment Bond.

8.4

Notice of Award.

8.5

GENERAL CONDITIONS.

8.6

SUPPLEMENTARY CONDITIONS.

8.7
Specifications bearing the title (Bid Name _______________________________ consisting of
(# of sections ____) and (_______)pages, as listed in table of contents thereof.
8.8
Drawings, consisting of a cover sheet and sheets numbered (___) through (____) inclusive with
each sheet bearing the following general title:
(Bid Name)________________________________
8.9

Addenda numbers ______________ to __________________, inclusive.

8.10

Contractor’s Bid pages.

8.11 Contractor’s Sworn Statement on Drug-Free Workplace Section 287.087, Florida Statutes, on
Drug-Free Workplace and consisting of one (1) page.
8.12 Documentation submitted by CONTRACTOR prior to Notice of Award (Pages _________ to
_________, inclusive).
8.13 The following which may be delivered or issued after the Effective Date of the Agreement and
are not attached hereto: All Written Amendments and other documents amending, modifying, or
supplementing the Contract Documents pursuant to the GENERAL CONDITIONS.
8.14 The documents listed in paragraphs 8.2 et seq. above are attached to this Agreement (except as
expressly noted otherwise above). There are no Contract Documents other than those listed above in the
Article 8.
8.15 The insurance certificate detailing terms and provisions of coverage as required by the bid and
approved by the City of Pompano Beach Risk Manager.
The Contract Documents may only be amended, modified or supplemented as provided in the
GENERAL CONDITIONS.
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Article 9.

MISCELLANEOUS

9.1
Terms used in this Agreement which are defined in the GENERAL CONDITIONS will have the
meanings indicated in the GENERAL CONDITIONS.
9.2
No assignment by a party hereto of any rights under or interests in the Contract Documents will
be binding on another party hereto without the written consent of the party sought to be bound; and
specifically but without limitation moneys that may become due and moneys that are due may not be
assigned without such consent (except to the extent that the effect of this restriction my be limited by
law), and unless specifically stated to the Contrary in any written consent to an assignment no
assignment will release or discharge the assignor from any duty or responsibility under the Contract
Documents.
9.3
OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal
representatives to the other party hereto, its partners, successors, assigns and legal representatives in
respect of all covenants, agreements and obligations contained in the Contract Documents.
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Witnesses:

CITY OF POMPANO BEACH

_______________________________

By: _____________________________
Lamar Fisher, Mayor

_______________________________
By: ______________________________
Dennis W. Beach, City Manager
Attest:
_________________________________
Asceleta Hammond, City Clerk

(SEAL)

Approved as to form:
_________________________________
Gordon B. Linn, City Attorney
STATE OF FLORIDA
COUNTY OF BROWARD
The foregoing instrument was acknowledged before me this _______ day of _______________,
20___ by LAMAR FISHER, as Mayor, DENNIS W. BEACH as City Manager and ASCELETA
HAMMOND, as City Clerk of the City of Pompano Beach, Florida, a municipal corporation, on behalf
of the municipal corporation, who are personally known to me.
NOTARY’S SEAL:

NOTARY PUBLIC, STATE OF FLORIDA

(Name of Acknowledger Typed, Printed or Stamped)

Commission Number
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CONTRACTOR
________________________________________
(Print name of company

Witnesses:
By:_____________________________________
______________________________
Print Name:_______________________________
______________________________
Title:____________________________________
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ACKNOWLEDGMENT OF CONTRACTOR, IF AN INDIVIDUAL

STATE OF
COUNTY OF

}
} ss:
}

On this ________________ day of ___________, _________, before me personally came and
appeared ____________________________________________________________________, to me
known to me to be the person described in and who executed the foregoing contract and acknowledged
that he executed the same.
Witness my hand and official notarial seal at _______________________________________
___________________________ the day and year above written.
___________________________
Notary Public
My Commission Expires: ____________________
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ACKNOWLEDGMENT OF CONTRACTOR, IF A PARTNERSHIP

STATE OF
COUNTY OF

}
}
}

ss:

On this _____________ day of ________________________, ___________, before me
personally came and appeared
_________________________________________________________________________________,
known to me to be one of the members of the partnership of _________________________________
_____________________________ described in and who executed the foregoing instrument and he
acknowledged that he executed the same on behalf of said partnership and that same is the act and
deed of said partnership.
Witness my hand and official notarial seal at _______________________________________
___________________________________ the day and year above written.
_________________________
Notary Public
My Commission Expires: _________________________
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ACKNOWLEDGMENT OF CONTRACTOR, IF A CORPORATION

STATE OF
COUNTY OF

}
}
}

ss:

On this ______________ day of __________________, __________, before me personally came
and appeared ________________________________________________________________,
to me known, who, being by me duly sworn, did depose and say that he resides at _______________
____________________________________________, that he is the _________________________
of ______________________________________________________, the corporation described in
and which executed the foregoing instrument; that he knows the seal of said corporation; that one of
the impressions affixed to said instrument is an impression of such seal; that he is the proper official
of said corporation designated to execute such contract, that he has authority so to do, that he
executed same for and in behalf of said corporation, and this his act is the act and deed of said
corporation.
Witness my hand and official notarial seal at ______________________________________
_____________________ the day and year above written.

_____________________________
Notary Public
My Commission Expires: _________________________
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General Conditions of the Contract
ARTICLE 1.

DEFINITIONS.

1.01

The Contract Documents: The Contract Documents consist of the Agreement Form, Addenda, Supplementary
Conditions, General Conditions, Documents contained in the Project Manual, Drawings, Plans, Specifications, and
all modifications issued after execution of the Contract.

1.02

The Owner, the Contractor, and the Project Consultant: are those mentioned as such in the Contract
Documents.

1.02.01

Owner: The City of Pompano Beach, Florida, (also referred to as the "City").

1.02.02

Contractor: The "party of the second part" to the Contract. The person, firm or corporation with whom a
contract has been made with the Owner for the performance of the Work defined by the Contract Documents.

1.02.03

Project Consultant: The individual, partnership, corporation, association, joint venture, or any combination
thereof, of properly registered professional architects, engineers or other design professionals who has entered into a
contract with the Owner to provide professional services for development of the design and Contract Documents for
the Work of this Project and provide Construction Contract Administration as described in the Contract Documents.

1.03

City Engineer: City Engineer of the City of Pompano Beach, Florida.

1.04

Final Completion: Means that date subsequent to the date of Substantial Completion at which time the
Contractor has completed all of the Work (or designated portion thereof) in accordance with the Contract
Documents as certified by the Project Consultant and/or approved by the Owner. In addition, Final Completion
shall not be deemed to have occurred until any and all governmental bodies, boards, entities, etc., which regulate or
have jurisdiction of the Work, have inspected, approved and certified the Work.

1.06

Inspector: An employee(s) of The City of Pompano Beach, Florida, referred to hereinafter as the “Inspector,”
who(m) is/are assigned by the City Engineer to periodically inspect the Project during the construction process,
and who assist(s) the City Engineer in reviewing field performance and its compliance with the Contract
Documents.

1.06.01

Resident Inspector: An employee or subconsultant of the Project Consultant employed to perform either
periodic or full-time specific inspection duties.

1.07

Other Contractors: Any person, firm or corporation with whom a Contract has been made by the Owner for
the performance of any work on the site, which work is not a portion of the Work covered by the Contract.

1.08

Owner's Representative: The City Official who has been delegated responsibility by the City Manager to act as
the City’s project coordinator. (In most cases, the City Engineer shall be assigned this duty.)

1.09

Phase: A designated subdivision of the Work, usually with its own requirements for Substantial and Final
Completion, and liquidated damages. A Phase may be designated for completion by the Owner's own forces, or
by Other Contractors.

1.10

The Project: The total construction of which the Work performed under the Contract Documents may be the
whole or a part and which may include construction by the Owner or by separate contractors.

1.11

Punch List: A list of items of work required to render complete, satisfactory, and acceptable the construction
services provided for in the Contract Documents and created pursuant to Florida Statute 218.735(7)(a).
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1.12

Subcontractor: A person or entity other than a materialman or laborer who enters into a
Contractor for the performance of any part of Contractor's Work. The term "Subcontractor"
throughout the Contract Documents as if singular in number and means a Subcontractor or
representative of the Subcontractor. The term "Subcontractor" does not include a separate
subcontractors of a separate contractor.

1.13

Sub-subcontractor: A person or entity other than a materialman or laborer who enters into a contract with a
Subcontractor for the performance of any part of such Subcontractor's contract. The term "Sub-subcontractor" is
referred to throughout the Contract Documents as if singular in number and means a Sub-subcontractor or an
authorized representative of the Sub-subcontractor. The term "Sub-subcontractor" does not include separate
subcontractors of a separate contractor.

1.14

Submittals: Are prepared by the Contractor or those working on his behalf (subcontractors, material suppliers,
and others) to show how a particular aspect of the Work is to be fabricated and installed. The Contractor's
submittals include shop drawings, product data, samples, mock-ups, test results, warranties, maintenance
agreements, workmanship bonds, project photographs, record documents, field measurement data, operating and
maintenance manuals, reports, certifications, periodic and final “as-builts”, surveys, videos and other types of
information described in the specifications.

1.15

Substantial Completion: The term Substantial Completion as used herein, shall mean that point at which, as
certified in writing by the Project Consultant, the Work, or a designated portion thereof, is at a level of completion
in substantial compliance with the Contract Documents such that the Owner or its designee can enjoy use or
occupancy and can use or operate it in all respects for its intended purpose. In the event the Work includes more
than one Phase, the Owner, at its discretion, may set Substantial Completion dates for each Phase and may impose
provisions for liquidated damages for each Phase.

1.16

Subconsultant: A person or organization of properly registered professional architects, engineers or other design
professionals who has entered an agreement with the Project Consultant to furnish professional services in support
of the Project Consultants agreement with the Owner.

1.17

Superintendent: The executive representative for the Contractor present on the work at all times during
progress, authorized to receive and fulfill instructions from the Owner and the Project Consultant and capable
of superintending the work efficiently.

1.18

Work: The totality of the obligations, including construction and other services, imposed on the Contractor by
the Contract Documents, whether completed or partially completed, and including all labor, materials,
equipment, and services provided or to be provided by the Contractor to fulfill the Contractor's obligations. The
Work may constitute the whole or a part of the Project.

1.19

Written Notice: Shall be deemed to have been duly served if delivered in person to the individual or to a
member of the firm or to an officer of the corporation for whom it is intended, if delivered at or sent by
registered mail or other traceable delivery service to the last business address known to him who gives notice.
Electronic, FAX or other telephonic transmission shall not be considered as written notice.

ARTICLE 2.

Contract with
is referred to
an authorized
contractor or

THE WORK.

2.01

The Contractor shall perform all of the Work required by the Contract Documents and shall provide materials,
supplies, tools, equipment, labor and services directly related to the Work, and shall perform the Work in a good
and workmanlike manner with sufficient manpower to perform the Work in accordance with the time requirements
set forth in the Contract Documents, and shall perform all other acts and supply all other things necessary to
complete the Work in strict accordance with the Contract Documents.

2.02

When completed the Work shall conform to the requirements of the Contract Documents and be completely ready
for occupancy and finally completed.

2.03

The Contractor represents and warrants to the Owner that:
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2.03.01

It is financially solvent and has sufficient working capital to perform the obligations under this Construction
Contract;

2.03.02

It is experienced and skilled in the construction of the type of project described in the Contract Document;

2.03.03

It is able to provide the labor, materials, equipment and machinery necessary to complete the Work for the
agreed upon price;

2.03.04

It is fully licensed under all applicable laws and authorized to do business in the State of Florida in the name of
the entity identified as the "Contractor" in the Construction Contract, and is legally permitted to perform all the
work set forth in this Construction Contract.

2.03.05

It has visited the jobsite and examined its nature and location, including without limitation: the surface
conditions of the site and any structure or obstruction both natural or man-made; the surface water conditions
and water ways of the site and surrounding area; the subsurface conditions of the land as disclosed by soil test
borings; and the location of electric and utility lines and water, sanitary, sewer and storm drain lines, as well as
site ingress and egress. The Contractor acknowledges receipt and has reviewed the site geotechnical report
provided for the Owner.

2.03.06

It will comply with all federal, state and local governmental laws, rules and regulations relating to its
responsibilities as set forth in the Contract Documents.

ARTICLE 3.

COORDINATION AND CORRELATION OF DRAWINGS AND SPECIFICATIONS.

3.01

The Contractor represents that:

3.01.01

The Contractor and Subcontractors have fully examined and compared all Drawings, Specifications and other
Contract Documents including but not limited to those relating to the architectural, structural, mechanical, electrical,
civil engineering and plumbing elements and have compared and reviewed all general and specific details on the
Drawings and the various technical and administrative requirements of the Specifications.

3.01.02

All construction materials, labor, methods, means, techniques, sequences and procedures required to carry out the
Work, all safety precautions and programs required in connection with carrying out the Work, all conflicts,
discrepancies, errors and omissions that Contractor is aware of as a result of the examination and comparison of the
Contract Documents have been either corrected or clarified to the satisfaction of the Contractor prior to execution of
this Construction Contract.

3.01.03

The Contract Sum is reasonable compensation and represents the total lump sum cost for the Work and that all
systems and Work shall be functional and in accordance with the requirements of the Contract Documents.

3.01.04

The Contract Time is adequate for the performance of the Work.

3.02

The Contractor is responsible for all means, methods, techniques and sequencing of construction.

3.03

If, after execution of this Construction Contract, the Contractor detects a conflict, discrepancy, error or omission in
the Contract Documents then it shall immediately notify Project Consultant and Owner prior to proceeding with the
specific portion of the Work.

ARTICLE 4.

INTENT AND INTERPRETATION.

4.01

With the respect to the intent and interpretation of this Contract, the Owner and the Contractor agree as follows:

4.01.01

The Contractor shall have a continuing duty to read, examine, review, compare and contrast each of the
documents which make up this Contract and shall immediately give written notice to the Owner and the Project
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Consultant of any conflict, ambiguity, error or omission which the Contractor may find with respect to these
documents before proceeding with the affected Work.
4.01.02

The Contract Documents are complementary, and what is called for by one shall be as binding as if called for by all.

4.01.03

The intent of the Contract Documents is to include all labor, materials, equipment services and transportation
necessary for the proper execution of the Work. The Contractor shall continually refer to drawing, specifications
and other Contract Documents in this regard.

4.01.04

In the event of a conflict among the Contract Documents, the most stringent requirement to the Contractor shall
control.

4.02

The Project Consultant shall be the initial interpreter of the requirements of the Contract Documents and the judge
of the performance thereunder.

4.02.01

The Project Consultant shall render interpretations necessary for the proper execution or progress of the Work with
reasonable promptness on written request of either the Owner or the Contractor, and shall render written decisions,
within a reasonable time, on all claims, disputes, change order requests, substitution requests, requests for
interpretation and other matters in question between the Owner and the Contractor relating to the execution or
progress of the Work or the interpretation of the Contract Documents.

4.02.02

Interpretations and decisions of the Project Consultant shall be consistent with the intent of and reasonably inferable
from the Contract Documents.

4.02.03

In the capacity of interpreter the Project Consultant shall endeavor to secure faithful performance by both the
Owner and the Contractor, and shall not show partiality to either.

ARTICLE 5.

OWNERSHIP OF THE CONTRACT DOCUMENTS WHICH MAKE UP THE CONTRACT

5.01

Subject to any rights the Project Consultant may have, the Contract Documents and each of them, as well as any
other documents, intellectual property, software, computer-assisted material or disks relating to or regarding the
Work, shall be and remain the property of the Owner. This shall be the case even if prepared, created or provided
by the Project Consultant, Contractor, Subcontractor or others.

5.02

The Contractor shall have the right to keep copies of same upon completion of the Work; provided, however, that in
no event shall the Contractor use, or permit to be used, any portion or all of same on other projects without the
Owner's prior written authorization.

5.03

The Contractor agrees to provide any and all items referred to in this Paragraph to Owner upon demand by Owner.
In the event Contractor fails to provide same to Owner as demanded, Contractor acknowledges that the Owner will
need same and will be irreparably harmed and be subject to an injunction to provide same.

ARTICLE 6.

TEMPORARY UTILITIES.

6.01

Water For Execution of the Work: The Contractor shall provide temporary water lines sufficient to supply all
water needed for the construction and other services required by the Contract Documents and shall pay for all
service connections and water used by the Contractor or Subcontractors unless the contrary is provided for
elsewhere in the Contract Documents.

6.02

Electrical Energy: The Contractor shall provide temporary electrical energy and power lines sufficient to supply all
electricity needed for the construction and other services required by the Contract Documents and shall pay for all
service connections and electricity used by the Contractor or Subcontractors unless the contrary is provided for
elsewhere in the Contract Documents.

6.03

Temporary Sanitary Facilities And Sewers:
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6.03.01

The Contractor shall provide and maintain in a neat and sanitary condition such accommodations and facilities for
the use of his employees as may be necessary to comply with the regulations of any governmental agencies,
departments, etc. which address or govern these issues.

6.03.02

No nuisance will be permitted.

6.03.03

Upon completion of Work, such facilities shall be removed and the premises left in a sanitary condition.

6.03.04

Contractor is not permitted to use restrooms or other sanitary facilities within the Owner’s existing building or onsite facilities unless the contrary is provided for elsewhere in the Contract Documents.

ARTICLE 7.

PROGRESS.

7.01

Contractor shall provide the Owner with full information in advance as to its plans for performing each part of the
Work. This shall include, but not be limited to, schedules provided to the Owner as Post-Award Information and
subsequently updated schedules submitted to the Owner on a monthly basis as required in Article 10 below, as a
condition precedent to payment(s).

7.01.01

Such schedule shall be in a form acceptable to the Owner.

7.01.02

The Contractor's schedule shall be updated no less frequently than monthly (unless the parties otherwise agree in
writing) and shall be updated to reflect conditions encountered from time to time and shall apply to the total
Project.

7.01.03

Each such revision shall be provided to the Owner and the Project Consultant.

7.01.04

Compliance with the requirements of this Subparagraph shall be a condition precedent to payment to the
Contractor, and failure by the Contractor to comply with said requirements shall constitute a material breach of
this Contract.

7.01.05

By providing these Schedules to Owner, Owner does not in any way acknowledge or consent that the Schedules
are acceptable or reasonable, but it is simply reviewing same for its own informational purposes.

7.02

If at any time during the progress of Work, the Contractor's actual progress is inadequate to meet the requirements
of the Contract Documents, such as the required completion dates, the Owner may so notify Contractor who shall
thereupon take such steps as may be necessary to improve its progress so as to complete the Work on or before the
required Substantial Completion Date.

7.02.01

If within a reasonable period as determined by Owner, the Contractor does not improve performance to meet the
requirements of the Contract Documents, such as the required completion dates, then the Owner may require an
increase in any or all of the following: Contractor's Subcontractor crews and Contractor's own labor force, the
number of shifts, overtime operation, Contractor's supervision and additional days of work per week, all without
cost to Owner.

7.02.02

Neither such notice by Owner nor Owner's failure to issue such notice shall relieve Contractor of its obligation to
achieve the quality of work and rate of progress required by the Contract Documents.

7.03

Failure of Contractor to comply with the instructions of the Owner may be grounds for determination by Owner that
Contractor is not prosecuting its Work with such diligence as will assure completion within the time specified.

7.04

Upon such determination, Owner, in addition to any and all other rights set forth in the Contract Documents and
remedies afforded Owner under the Contract Documents or at law, may:

7.04.01

Elect to proceed with the Work with its own employees, agents, contractors, subcontractors, suppliers and assess all
costs, expenses or fees for same against contractors and/or
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7.04.02

Terminate for cause Contractor's right to proceed with the performance pursuant to the Contract Documents, or any
separable part thereof, in accordance with the applicable provisions of the Contract Documents.

ARTICLE 8.

EXPEDITING

8.01

The Work, equipment and material provided under this Contract may be subject to expediting by Owner.

8.02

Owner shall be allowed reasonable access to the shops, factories and other places of business of the Contractor
and/or Subcontractors for expediting purposes.

8.03

As required by Owner, Contractor shall supply schedules and progress reports for Owner's use in expediting, and
Contractor shall cooperate with Owner and require Subcontractors to cooperate with Owner in such expediting.

8.04

Any expediting performance by Owner shall not relieve Contractor of its sole and primary responsibility for
timeliness of delivery of the equipment and material to be provided under the Contract Document.

ARTICLE 9.

COMPLETION

9.01

When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately, is
substantially complete, the Contractor shall prepare and submit to the Project Consultant a comprehensive Punch
List of items to be completed or corrected prior to final payment. Failure to include an item on the Punch List does
not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

9.01.01

For a Project with an estimated cost of less than $10 million, the Punch List shall be completed within thirty (30)
calendar days after Substantial Completion of the Project, as same is defined in the Contract Documents. If
Substantial Completion is not defined in the Contract Documents, the list shall be completed upon reaching
beneficial occupancy or use.

9.01.02

For a Project with an estimated cost of $10 million or more, the Punch List shall be completed within thirty (30)
calendar days, unless otherwise extended elsewhere in the Contract Documents, but not to exceed sixty (60)
calendar days, after reaching Substantial Completion, as same is defined in the Contract Documents. If Substantial
Completion is not defined in the Contract Documents, the list shall be completed upon reaching beneficial
occupancy or use.

9.02

For a Project involving the construction of more than one building or structure, or involving a multiphased project,
a Punch List shall be created for each building, structure, or phase of the Project pursuant to the limitations
provided for above in 9.01.01 and 9.01.02, as applicable.

9.03

The failure to include any corrective work or pending items not yet completed on the List does not alter the
responsibility of the Contractor to complete all the construction services purchased pursuant to the contract. All
items that require correction under the Contract Documents and that are identified after the preparation and delivery
of the Punch List remain the obligation of the Contractor as defined by the Contract Documents.

9.04

Upon completion of all of the items on the Punch List, the Contractor may submit a payment request for all
remaining retainage withheld by the local governmental entity pursuant to this section. If a good faith dispute exists
as to whether one or more items identified on the list have been completed pursuant to the Contract Documents, the
Owner may continue to withhold an amount not to exceed 150 percent of the total costs to complete the outstanding
item.

9.05

In the event that the Contractor fails, in whole or in part, to comply with the obligations and responsibilities
required hereunder in paragraph 9.01, the Owner need not pay or process any payment request for remaining
retainage.

ARTICLE 10.
10.01

CONTRACT PAYMENTS

Schedule of Values:
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10.01.01

The Contractor shall maintain and update the Schedule of Values originally provided to the Owner as Post-Award
Information.

10.01.02

The Contractor's Schedule of Values apportions the Contract Price among the different elements of the required
Work for purposes of periodic and final payments and shall be submitted as detail in support of the Contractor’s
monthly Application for Payment.

10.01.03

The Schedule of values shall be presented with such detail, and supported with whatever information the Project
Consultant or the Owner reasonably requests.

10.01.04

The Contractor shall not imbalance its Schedule of Values nor artificially inflate or exaggerate any element thereof.
Contractor’s failure to comply with this provision shall be grounds for Owner to terminate Contractor, as provided
for elsewhere herein.

10.02

The Owner shall pay the Contract Price to the Contractor in accordance with the procedures provided herein.

10.02.01

On or before the 15th day of each month after commencement of performance, but no more frequently than once
monthly, the Contractor may submit an Application for Payment to the Owner for the period ending the last day of
the previous month or other pay period as mutually defined and agreed to by the Contractor and Owner and as
provided for in the Contract Documents. The Contractor shall also deliver a copy of the Application for Payment to
the Project Consultant.

10.02.02

Said Application for Payment shall be in the format required elsewhere in the Contract Documents and include
whatever supporting information as may be required by the Project Consultant, the Owner, or both.

10.02.03

The Owner shall not be required to pay for stored materials or equipment except as set forth in Article 25 below.

10.02.04

Each Application for Payment shall be signed by the Contractor and shall constitute the Contractor's representation
that the quantity of work has reached the level for which payment is requested, that the Work has been properly
installed or performed in substantial compliance with the requirements of the Contract Documents, and that the
Contractor knows of no reason why payment should not be made as requested.

10.02.05

Upon receipt of the Application for Payment, the Project Consultant shall:
a. Within ten (10) days review the Application for Payment and may also review the Work at the Project site or
elsewhere to determine whether the quantity and quality of the Work is as represented in the Application for
Payment and is as required by the Contract Documents.
b.

Approve in writing the amount which, in the opinion of the Project Consultant, is properly owing to the
Contractor.

10.02.06

The Owner shall make payment to the Contractor within fifteen (15) days following the Project Consultant's written
approval of the Application for Payment but in no event later than twenty-five (25) days after the invoice was
received by the Owner.

10.02.07

The Owner may reject the Application for Payment within twenty (20) business days after the date on which the
Application for Payment is stamped as received. The rejection shall be in writing and shall specify the deficiency in
the payment request or invoice and the action necessary to make the payment request or invoice proper.

10.02.08

If the Owner disputes a portion of an Application for Payment, the undisputed portion must be timely paid.

10.02.09

The Contractor may submit a corrected Application for Payment which corrects the deficiency or deficiencies
specified in writing by the Owner. The Owner shall either pay or reject the corrected Application for Payment
within ten (10) business days after receipt of same.
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10.02.10

If a dispute regarding the Application for Payment cannot be resolved pursuant to the process outlined herein, it
must be resolved in accordance with the dispute resolution procedures outlined in Article 45.

10.02.11

The amount of each monthly payment shall be the amount approved for payment by the Project Consultant less such
amounts, if any, otherwise owing by the Contractor to the Owner or which the Owner shall have the right to
withhold as authorized by the Contract Documents or reasonable business practices. In the event of a dispute with
regard to a portion of the Application for Payment, the Owner shall pay the undisputed portion pursuant to the
timeline established in this Section.

10.02.12

The Project Consultant's approval of the Contractor's Applications for Payment shall not preclude the Owner from
the exercise of any of its rights as set forth in the Contract Documents.

10.02.13

The submission by the Contractor of an Application for Payment also constitutes an affirmative representation and
warranty that all Work for which the Owner has previously paid is free and clear of any lien, claim, or other
encumbrance by any person whatsoever.

10.02.14

As a condition precedent to payment, the Contractor shall, as required elsewhere in the Contract Documents and as
required by the Owner, also provide to the Owner documents relating to the Project, including but not limited to,
updated schedules and daily logs, properly executed documents that all subcontractors, materialmen, suppliers or
others having rights, acknowledge receipt of all sums due pursuant to all prior Payment Requests and waive and
relinquish any rights or other claims of any nature relating to the Project.

10.02.15

Furthermore, the Contractor warrants and represent that, upon payment of the Application for Payment submitted,
title to all work included in such payment shall be vested in the Owner.

10.02.16

Dollar Value/Time Graphs:
Each of the Contractor’s Application for Payment shall be accompanied by a
graph, prepared by the Contractor, that consecutively tracks the percentage of completion of both the Application
for Payment’s dollar value attained and the contract time (calendar days) elapsed, all coinciding with the date of the
Application for Payment.

10.03

When payment is received from the Owner, the Contractor shall within five (5) days pay all subcontractors,
materialmen, laborers and suppliers the amounts they are due for all work covered by such payment. In the event
such payments are not made in a timely manner the Owner may, in its discretion, invoke reasonable procedures in
order to protect Owner's interest or Owner's desire to assist in having subcontractors, laborers, suppliers,
materialmen or others paid.

10.04

It is mutually agreed that payments made under this Contract shall not constitute acceptance of defective or
improper materials or workmanship nor shall same act as a waiver or release of future performance in accordance
with the Contract Documents.

ARTICLE 11.

WITHHOLDING PAYMENT TO CONTRACTOR

11.01

The Owner may withhold as retainage ten (10) percent of the payment owed to the Contractor until fifty-percent
(50%) completion of the Project. After fifty-percent (50%) completion is reached, the Owner will reduce the
amount of retainage withheld from each subsequent progress payment to five percent.

11.01.01

Fifty-percent (50%) completion shall be defined in the Contract Documents. If not defined, fifty-percent (50%)
completion shall be the point at which the Owner has expended fifty-percent (50%) of the total cost of the
construction services purchased with all costs associated with existing change orders and any other additions or
modifications to the construction services provided for in the Contract Documents.

11.01.02

After fifty-percent (50%) completion of the Project, the Contractor may present to the Owner an Application for
Payment of up to one-half of the retainage retained by the Owner prior to the fifty-percent completion date. The
Owner shall promptly make such payment unless the Owner has grounds for withholding the payment retainage as
provided herein.
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11.02

If the City pays the retainage amount upon the Contractor’s request which is attributable to the labor, services, or
materials supplied by one or more contractors or suppliers, the Contractor shall timely remit payment of such
retainage to those subcontractors or suppliers.

11.03

Regardless of the provisions in this Article, in no event shall the Owner be required to pay or release any amounts
that are the subject of a good faith dispute, a claim brought pursuant to Fla. Stat. § 255.05, or otherwise the subject
of a claim or demand by the Owner.

11.04

In addition to the Retainage, payments, including but not limited to Final Payment, may be withheld or reduced by
the Owner in its sole discretion if any of the following exists:

11.04.01

The Work is not proceeding in accordance with the Construction Documents Schedule as anticipated by the
Project Consultant or the Owner. In that event, the Project Consultant or the Owner will assess the anticipated
delay and the Owner will use the amounts specified for Liquidated Damages as the basis for amounts withheld.
Said funds shall be held until such time as the Project Consultant or Owner determine that the Work is back on
schedule. By making said funds available to Contractor, Owner does not waive its right to assess liquidated
damages at the completion of the Project;

11.04.02

Liquidated Damages as set forth in this Contract;

11.04.03

Defective Work unremedied;

11.04.04

Punch-List items unremedied;

11.04.05

Subject to Owner's written notice to Contractor in accordance with the Contract Documents back charge items
for work performed by Owner or another contractor at the request of Owner, which work is within the scope of
the Work under this Construction Contract;

11.04.06

Claims filed by subcontractors, laborers, suppliers, materialmen or others;

11.04.07

Failure to comply with any and all insurance requirements;

11.04.08

Failure of the Contractor to make payment properly to Subcontractors or others;

11.04.09

Damage to the Owner or another contractor;

11.04.10

Reasonable evidence that the Work will not be completed on or before the Substantial Completion or Final
Completion Date;

11.04.11

Failure of the Contractor to carry out any of its obligations in accordance with the Contract Documents;

11.04.12

Failure of the Contractor to submit the information or documents required by this Contract or reasonably
required by Owner, including but not limited to schedules and daily logs.

ARTICLE 12.
12.01

If within thirty (30) days of the date payment to the Contractor is due, the Owner, without cause or basis hereunder,
fails to pay the Contractor any amounts then due and payable to the Contractor, the Contractor shall have the right
to cease work until receipt of proper payment after first providing ten (10) days written notice of its intent to cease
work to the Owner.

ARTICLE 13.
13.01

CONTRACTOR'S RIGHT UPON NONPAYMENT.

INFORMATION AND MATERIAL SUPPLIED BY THE OWNER.

The Owner shall furnish to the Contractor, prior to the execution of the Contract, any and all written and tangible
material, including but not limited to surveys and other information concerning existing conditions on the Site.
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13.02

The Owner shall also furnish, if appropriate, the legal description of the Project site, and any required survey.

ARTICLE 14.

LICENSES AND PERMITS.

14.01

All licenses and permits necessary to commence and prosecute the Work to completion shall be procured and paid
for by the Contractor, unless expressly provided for elsewhere in the Contract Documents.

14.03

All easements and rights-of-way will be procured and paid for by the Owner unless otherwise specifically provided
within the Contract Documents.

ARTICLE 15.

CEASE AND DESIST ORDER.

15.01

In the event the Contractor fails or refuses to perform the Work as required herein, the Owner may instruct the
Contractor to cease and desist from performing the Work in whole or in part. Upon receipt of such instruction, the
Contractor shall immediately cease and desist as instructed by the Owner and shall not proceed further until the
cause for the Owner's instructions has been corrected and the Owner instructs that the Work may resume.

15.02

In the event the Owner issues such instruction to cease and desist, and in the further event the Contractor fails and
refuses within seven (7) days of receipt of same to provide adequate assurance to the Owner that the cause of such
instructions will be eliminated or corrected, then the Owner shall have the right, but not the obligation, to carry out
the Work with its own forces, or with the forces of another contractor, and the Contractor shall be fully responsible
and liable for the costs of performing such work by the Owner.

15.03

The rights set forth herein are in addition to, and without prejudice to, any other rights or remedies the Owner may
have against the Contractor.

ARTICLE 16.

DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR.

16.01

The Contractor shall perform the Work in accordance with the Contract Documents.

16.02

The Contractor shall supervise the Work and bear full responsibility for any and all acts or omissions of those
engaged in the Work on behalf of the Contractor.

16.03

The Contractor hereby warrants that all labor provided under this Contract shall be competent to perform the
tasks undertaken, that the product of such labor shall yield only first-class results, that all material and
equipment provided shall be new and of high quality, that the Work will be complete, of high quality, without
defects, and in compliance with the requirements of the Contract Documents. Any Work not complying with the
requirements of this Subparagraph shall constitute a breach of the Contractor's warranty.

16.04

Unless expressly provided for elsewhere in the Contract Documents, the Contractor shall obtain and pay for all
required permits, fees, and licenses and shall comply with all legal requirements applicable to the Work.

16.05

The Contractor shall prepare and submit schedules and supporting documentation as required elsewhere in the
Contract Documents.

16.06

Record Keeping on Site:

16.06.01

The Contractor shall keep a daily log, an updated copy of the Contract Documents, approved shop drawings and
other submittals, and other documents and materials as required by the Contract Documents at the site.

16.06.02

All of these items shall be available to the Owner and the Project Consultant at all regular business hours.

16.06.03

Upon final completion of the Work, all of these items shall be finally updated and provided to the Owner and
shall become the property of the Owner.

16.07

Shop Drawings And Other Submittals:
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16.07.01

The Contractor shall submit for approval with reasonable promptness and in a timely manner so as to cause no
delay in the Work, various submittals including shop drawings as required for the Work of the various trades.

16.07.02

These shop drawings and other submittals shall be in accordance with the requirements of the Contract Documents
and shall be carefully checked in every respect and signed by the Contractor before submitting same to the Project
Consultant.

16.07.03

Shop drawings and other submittals from the Contractor are not part of the Contract Documents but are
documents prepared and utilized by the Contractor to coordinate the Work.

16.07.04

The Contractor shall not do any Work requiring shop drawings or other submittals unless such have been
approved in writing by the Project Consultant.

16.07.05

All Work requiring approved shop drawings or other submittal shall be done in compliance with such approved
documents. However, approval by the Project Consultant or the Owner shall not be evidence that Work
installed pursuant thereto conforms with the requirements of the Contract Documents.

16.07.06

The Owner and the Project Consultant shall have no duty to review partial submittal or incomplete submittal
except as may be provided otherwise within the Contract Documents.

16.07.07

The Contractor shall maintain a submittal log which shall include, at a minimum, the date of each submittal, the
date of any resubmittal, the date of any approval or rejection, and the reason for any approval or rejection.

16.07.08

The Contractor shall have the duty to carefully review, inspect and examine any and all submittal and
resubmittals before submission of same to Owner or the Project Consultant.

16.08

The Contractor shall maintain the Project site in a reasonably clean condition during performance of the Work.
Upon final completion, the Contractor shall thoroughly clean the Project site of debris, trash and excess
materials or equipment. In the event the Project is located at or near occupied facilities, then Owner may
establish additional rules and regulations regarding condition at the Project, including but not limited to, keeping
the Project and the occupied premises clean, safe and secure.

16.09

At all times, the Contractor shall permit the Owner and the Project Consultant to enter upon the Project site and
to review or inspect the Work.

ARTICLE 17.

SUBCONTRACTS.

17.01

The Contract Documents make no attempt to fix the scope of the Work of any Subcontractor nor the
responsibilities of any such Subcontractor, it being understood that the Contractor shall fix the scope of all Work
and responsibilities of the Subcontractor. Contractor shall not replace Subcontractor without good cause.

17.02

The Contractor shall continuously update information concerning Subcontractors submitted to the Owner as PostAward Information by submitting:

17.02.01

The general form of Subcontract Agreement used by the Contractor within thirty (30) days of execution of the
Construction Contract.

17.02.02

Updated listings of Subcontractors denoting changes to the list submitted as Post-Award Information within ten (10)
days of said change.

17.02.03

Copies of executed Subcontractor Contracts within ten (10) days of their execution.

17.02.04

A complete accounting of all payments made to Subcontractors and the balances owed to the Subcontractors
with each Application For Payment submitted by the Contractor.
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17.03

All contracts with Subcontractors shall incorporate by reference the terms and conditions of this Construction
Contract.

17.04

The Contractor shall cause and require to be included in all Subcontracts a provision for the benefit of the Owner
binding the Subcontractors to remain bound by the Subcontracts in the event the Contractor is replaced by another
contractor pursuant to the terms of the Contract Documents. The Contractor shall also include in all Subcontracts a
provision requiring the Subcontractor, in the event of the Contractor's termination, to consent to the assignment of
their Subcontracts to the Owner.

17.05

The Owner may at any time request from the Subcontractors, or any of them, a sworn statement of account with the
Contractor and the Contractor shall cause to be included in all Subcontracts a requirement that the Subcontractors
provide said sworn statement upon Owner's request.

17.06

Each Subcontractor and supplier must agree to assign all of its warranties to Owner. In addition each Subcontractor
and supplier must warrant all of its Work, equipment, materials and labor to Owner in accordance with the terms
and provisions of its contractual obligations to Contractor and any legal or statutory provisions that apply to its
work, materials or equipment.

17.07

Owner may at its discretion require Contractor to have major sub-subcontractors or suppliers comply with the
requirements of this Article 16 or other provisions of the Contract Documents.

ARTICLE 18.

CONTRACTOR’S SUPERINTENDENT

18.01

Before starting the Work, Contractor shall designate an English speaking, competent, authorized representative
(hereinafter Superintendent), acceptable to the Owner, to represent and act for the Contractor. The Contractor shall:

18.01.01

Inform Owner, in writing, of the name and address of such representative together with a clear definition of the
scope of his authority to represent and act for Contractor and shall specify any and all limitation on such authority.

18.01.02

Keep the Owner informed of any subsequent changes in the foregoing.

18.02

The Superintendent shall be present (or be temporarily represented by a person familiar with the project work
activities and schedule) at the site of the Work at all times when the Work is actually in progress.

18.04

All notices, determinations, instructions and other communications given to the Contractor’s Superintendent shall
be binding upon the Contractor.

18.05

The Superintendent shall maintain a daily log/report which shall include at least the following information: weather
conditions; trades at site; manpower totals by trade; heavy equipment in use; activities in progress; and inspections
at site. Copies of the daily entries shall be provided to the Owner once per month, or as required elsewhere in the
Contract Documents.

ARTICLE 19.

COOPERATION WITH OTHERS.

19.01

The Owner and other contractors and subcontractors may be working at the site during the performance of the
Construction Contract, and Contractor's work may be interfered with as a result of such concurrent activities.
Contractor shall fully cooperate with Owner and other contractors to avoid any delay or hindrance of the Work.
Owner may require that certain facilities be used concurrently by Contractor and other parties and Contractor shall
comply with such requirements.

19.02

If any part of the Contractor's work depends on proper execution or results from any work performed by the Owner
or any separate contractor, the Contractor shall, prior to proceeding with the Work, promptly report to the Owner
any apparent discrepancies or defects in such work that render it unsuitable for such proper execution and results.
Failure of the Contractor to so report shall constitute an acceptance of the Owner or separate contractor's work as fit
and proper to receive Contractor's Work, except as to defects which may subsequently become apparent in such
work performed by others.
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ARTICLE 20.

SITE CONDITIONS.

20.01

Contractor shall have the sole responsibility to conduct reasonable inspection of the site and to satisfy itself
concerning the nature and location of the Work and the general and local conditions, and particularly, but without
limitation, with respect to the following: those affecting transportation, access, disposal, handling and storage of
material; availability and quality of labor, water and electric power; availability and condition of roads; climatic
conditions; location of underground utilities as depicted in the Contract Documents; governmental processes and
requirements for obtaining permits other than issuance of the original building permits, certificates of occupancy
and other regulatory/utility approvals; physical conditions at the work sites and the Project area as a whole;
topography and ground surface conditions; subsurface geology, and nature and quality of surface and subsurface
materials to be encountered; equipment and facilities needed preliminary to and during performance of the
Construction Contract; and all other matter which can in any way affect performance of the Construction Contract,
or the cost associated with such performance.

20.02

The failure of Contractor to acquaint itself with any applicable condition will not relieve it from the responsibility
for properly estimating either the duration, difficulties, or the costs of successfully performing the Work.

20.03

Contractor may reasonably rely upon site documentation provided by the Owner. In the event that during the
course of the Work Contractor encounters an underground utility facility that was not shown on the Contract
Documents; or subsurface or concealed conditions at the Project site which differ materially from those shown on
the Contract Documents and from those ordinarily encountered and generally recognized as inherent in work of the
character called for in the Contract Documents; or unknown physical conditions of the Project site, of an unusual
nature, which differ materially from that ordinarily encountered and generally recognized as inherent in work of the
character called for in the Contract Documents, Contractor, without disturbing the conditions and before performing
any work affected by such conditions, shall, within forty-eight (48) hours of their discovery, notify Owner and
Project Consultant in writing of the existence of the aforesaid conditions. Project Consultant and Owner shall,
within two (2) business days after receipt of Contractor’s written notice, investigate the site conditions identified by
Contractor. If, in the sole opinion of Project Consultant, the conditions do materially so differ and cause an increase
or decrease in Contractor’s cost of, or the time required for, the performance of any part of the Work, whether or
not changed as a result of the conditions, Project Consultant shall recommend an equitable adjustment to the
Contract Price, or the Contract Time, or both. If Owner and Contractor cannot agree on an adjustment in the
Contract price or the Contract time, the adjustment shall be referred to Project Consultant for determination.
Should Project Consultant determine that the conditions of the Project site are not so materially different to justify a
change in the terms of the Contract, Project Consultant shall so notify Owner and Contractor in writing, stating the
reasons, and such determination shall be final and binding upon the parties hereto. No request by Contractor for an
equitable adjustment to the Contract under this provision shall be allowed unless Contractor has given written notice
in strict accordance with the provisions of this Article. No request for an equitable adjustment or change to the
Contract Price or Contract Time for differing site conditions shall be allowed if made after the date certified by
Project Consultant as the date of substantial completion.

ARTICLE 21.

RESPONSIBILITY FOR WORK SECURITY.

21.01

Contractor shall at all times conduct, at its expense, all operations under the Construction Contract in a manner to
avoid the risk of loss, theft or damage by vandalism, sabotage or other means to any property.

21.01.01

Contractor shall promptly take such reasonable precautions as are necessary and adequate against any conditions
which involve risk of a loss, theft or damage to its property.

21.01.02

Contractor shall continuously inspect all of its Work, materials, equipment and facilities to discover and determine
any such conditions and shall be solely responsible for discovery, determination and correction of any such
condition.

21.02

Contractor shall comply with all applicable laws and regulations.
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21.02.01

Contractor shall cooperate with Owner on all security matters as set forth elsewhere in the Contract Documents and
shall promptly comply with any project security requirements established by Owner.

21.02.02

These security requirements may be more stringent in the event portions of the facilities or project are occupied or
otherwise being used.

21.02.03

Such compliance with these security requirements shall not relieve Contractor of its responsibility for maintaining
property security for the above noted items, nor shall it be constructed as limiting in any manner Contractor's
obligation to undertake reasonable action as required to establish and maintain secure conditions at the site.

21.03

Contractor shall prepare and maintain accurate reports of incidents of loss, theft or vandalism and shall provide
these reports to Owner in a timely manner.

ARTICLE 22.

PROTECTION OF WORK IN PROGRESS, MATERIALS AND EQUIPMENT.

22.01

Contractor shall be responsible for and shall bear any and all risks of loss or damage to Work in progress, all
materials delivered to the site, and all materials and equipment involved in the Work until completion and final
acceptance of the Work under this Contract.

22.02

Permanent openings for the introduction of work and materials to the structure and construction site shall be
protected so that upon completion, the Work will be delivered to the Owner in proper, whole and unblemished
condition.

ARTICLE 23.

ADMINISTRATION OF THE CONTRACT.

23.01

The Project Consultant will provide Administration of the Contract.

23.01.01

For those projects for which the City Engineer serves as the Project Consultant, all references to the Project
Consultant shall be considered to be the City Engineer.

23.01.02

In the event the Owner should find it necessary to replace the Project Consultant, the Owner shall retain a
replacement and the role of the replacement shall be the same as the role of the original Project Consultant.

23.02

Unless otherwise directed by the Owner in writing, the Project Consultant will perform those duties and discharge
those responsibilities allocated to the Project Consultant by the Owner.

23.03

Neither the Project Consultant nor the Owner will be responsible for construction means, methods, techniques,
sequences or procedures, safety precautions and programs in connection with the Work or for the acts of omission
or commission of the Contractor, its Subcontractors or their agents or employees.

23.04

The Project Consultant and Owner will each have the authority to reject Work which does not conform to the
Contract Documents and to require special inspection or testing with prior approval by the Owner. Neither the
Project Consultant's nor the Owner's authority to act under this Paragraph, nor any decision made by them in good
faith either to exercise or not to exercise such authority, shall give rise to any duty or responsibility of the Project
Consultant or the Owner to the Contractor, any Subcontractor, any of their agents or employees, or any other person
performing any of the Work.

23.05

The Contractor shall forward all communications to the Project Consultant, with simultaneous copies to the Owner.

23.06

The Project Consultant will review and certify the Contractor’s Application for Payments which the Owner must
subsequently approve prior to Payment of the Contractor.

23.07

The Project Consultant shall approve shop drawings for design only, the Contractor being responsible for all
dimensions, quantities, etc., necessary to complete the Work in compliance with the Drawings and Specifications
and other Contract Documents.
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23.08

The duties, responsibilities and limitations of authority of the Project Consultant and the Owner will not be
modified nor extended without written consent of the Contractor, the Project Consultant, and the Owner.

23.09

Notwithstanding anything to the Contrary in these General Conditions or any other “Contract Document” as that
term is defined in the Professional Services Agreement between the City of Pompano Beach, Florida and the
Project Consultant, it is not the intention nor shall any of the provisions of those documents act as a release,
limitation or discharge of the obligations or responsibilities of the Project Consultant pursuant to its agreement with
the Owner.

ARTICLE 24.

MATERIALS.

24.01

The Contractor shall provide materials and equipment as required in the Contract Documents. No substitution will
be permitted except in the instance where a material is no longer available during the progress of the Work or is
deemed by the Owner to be no longer suitable or appropriate for incorporation into the Work or for obvious
economic benefits accruable to the Owner.

24.01.01

Any such substitution must be approved by the Project Consultant and Owner prior to incorporation of the proposed
substitution into the Work.

24.01.02

Proposed substitutions must be submitted for consideration from the Contractor to the Project Consultant and the
Owner. Documentation for the proposed substitution must include, but is not limited to substantiation of the
Contractor's efforts to obtain the originally specified materials including documentary evidence from the original
materials' manufacturer that such materials are not available.

24.01.03

Product delivery lead times shall not serve as a basis for any substitution request except for where approved in
advance by the Owner.

24.01.04

All additional costs incurred by the Owner as the result of any substitution will be the direct responsibility of and
borne by the Contractor.

24.02

The Contractor shall make written request to the Project Consultant for and obtain his written approval of the use of
any materials proposed for use when "approval" materials are specified or a performance type specification is
utilized without mentioning any standard by name.

24.03

If, in the opinion of the Project Consultant, a specified product or equipment no longer meets the quality of the
products or equipment required for the Work, Project Consultant shall request a Change Order Proposal from the
Contractor for modifying the Contract to incorporate the respective changes to the Work required, the Contract
amount, and the Contract Time as beneficial to the Owner.

ARTICLE 25.

STORED MATERIALS.

25.01

Contractor shall, at its expense, receive, unload, store in a secure place, and deliver from storage to the construction
site all materials and equipment required for the performance of the Contract.

25.01.01

Contractor is not entitled to payment for same except for those materials which in Owner's discretion are properly
stored and are going to be installed or incorporated into the construction of the Project within thirty (30) days of
delivery to the construction site.

25.01.02

The storage facilities and methods of storing shall meet Owner's approval and shall be in accordance with
manufacturer's recommendations, or Owner will not be obligated to pay for same.

25.01.03

Materials and equipment subject to degradation by outside exposure shall be stored in a weather tight enclosure
provided by Contractor at its expense.

25.01.04

Owner may at its discretion require material to be stored in an air-conditioned location.
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25.02

Provided the above conditions are met, the stored materials may be included in a subsequent Application for
Payment if the Contractor also complies with the following:

25.02.01

An applicable purchase order is provided listing the materials in detail and identifying the Contract Documents, by
name, with verification that the total value of the purchase order amount reconciles with the corresponding
application for payment stored materials line item value.

25.02.02

Evidence that proper storage security is provided.

25.02.03

The Owner is provided legal title (free of liens or encumbrances of any kind) to the material that is stored or
stockpiled.

25.02.04

The Contractor and/or its Subcontractor have provided insurance for the Stored Materials against loss, damage
(from whatever source), or disappearance, including loss or theft prior to incorporation into the Work. By
execution of the Contract, Contractor releases Owner from any responsibility for Stored Materials and assumes
all liability for and risk of loss or damage, by whatever means, including Owner's alleged negligence, regardless
of whether the Owner has paid for said Stored Materials.

25.03

Once any Stored Material is paid for by Owner, it shall not be removed from the designated storage area except
for incorporation into the Project or upon subsequent written approval by Owner.

25.04

No Applications for Payment shall be submitted nor payments made based on the value of materials stored at
locations other than the Project, unless otherwise approved in writing by the Owner.

25.05

It is further agreed between the parties that the transfer of title and the Owner's payment for any Stored Material
pursuant to the Contract Documents shall in no way relieve the Contractor of the responsibility for providing and
installing such material in accordance with the requirements of the Contract Documents.

25.06

The Contractor warrants that title to all of the Work or Stored Materials covered by the Application for Payment
will pass to the Owner either by incorporation in the Project or upon receipt of payment by the Contractor,
whichever occurs first, free and clear of all liens, claims, security, interest or encumbrance; and that none of the
Work and none of the Stored Materials covered by the Application for Payments will have been acquired by the
Contractor, or by any other person performing the Work at the site or providing materials and equipment to the
Project, subject to an agreement under which an interest therein or encumbrance thereon is retained by the seller or
otherwise imposed by the Contractor or such person.

25.07

In the event stored materials which Owner is paying for in advance of their being installed or incorporated into the
Project pursuant to this Paragraph are not installed or incorporated into the Project within thirty (30) days of when
they are delivered to the site, Contractor shall not be entitled to payment for any future stored materials on this
Project and the amounts previously approved for payment for said materials shall be deducted from the Contractor’s
next application for payment..

ARTICLE 26.

INSPECTION: REJECTION OF MATERIALS AND WORKMANSHIP.

26.01

All material and equipment provided and work performed shall be properly inspected by Contractor, at its expense,
and shall at all times be subject to quality surveillance, inspections, observations or quality audit by Owner, Project
Consultant and any inspectors conducting an inspection pursuant to code, law, regulations, etc.

26.01.01

Contractor shall provide safe and adequate facilities, and all samples, drawings, lists and documents necessary for
such quality surveillance, observation or quality audit.

26.01.02

The Contractor shall permit and facilitate inspection of the Work by the Owner, Project Consultant, Inspectors for
any governmental agency, authority, or board.
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26.01.03

Owner also reserves the right to designate others such as consultants, commissioning authorities, test and balance
agents, forensic specialists, etc. to conduct inspections during or subsequent to the Work as Owner in its discretion
desires.

26.01.04

Owner and Project Consultant shall be afforded full and free access to the shops, factories or places of business of
Contractor and its Subcontractors for such quality surveillance, observation or quality audit and to determine the
status of the Work.

26.01.05

In the event the Project Consultant or Owner requires a factory inspection, the Contractor shall notify the suppliers
that the material shall not be produced or fabricated without due notice to the Project Consultant and Owner and an
opportunity for such inspection.

26.02

If any Work should be covered up without approval or consent of the Project Consultant or Owner, it must, if
required by the Project Consultant or Owner, be uncovered for examination at the Contractor's expense.

26.03

If any material, equipment or workmanship is determined by Owner, City Engineer, Project Consultant or Inspector
either during performance of the Work or on final quality surveillance, or during any applicable warranty period, to
be defective or not complying with the requirements of this Construction Contract, Owner, City Engineer, Project
Consultant or Inspector will notify Contractor in writing that such material, equipment or portions of the Work is
rejected and Owner reserves the right to withhold payment on any such item or seek compensation from Contractor
for same. Thereupon, Contractor shall, at its own expense, immediately remove, replace or correct such defective
material, equipment or portions of the Work by making the same comply strictly with all requirements of the
Contract Documents. The Contractor shall be responsible for the costs of any additional site observations, special
inspections and/or testing, or other activities of either the Project Consultant or the Owner made necessary by the
correction of such defective materials, equipment or portions of the Work.

26.04

Neither the failure to make such quality surveillance, observation or quality audit, nor to discover defective
workmanship, materials, or equipment, shall prejudice the rights of Owner to correct or reject the same as
hereinafter provided.

ARTICLE 27.

WARRANTY.

27.01

Unless otherwise provided elsewhere in the Contract Documents, all material and equipment incorporated into any
Work covered by the Contract Documents shall be new and, where not specified, of the most suitable grade of their
respective kinds for their intended use, and all workmanship shall be in accordance with construction practices
acceptable to Owner and Project Consultant.

27.02

Unless otherwise provided in the Contract Documents, Contractor warrants all Work, equipment, materials and
workmanship to be in accordance with the Contract Documents, any and all applicable codes, proper and
workmanlike, first class and free from defects for a period of twelve (12) months (unless longer guarantees or
warranties are provided for elsewhere in the Contract Documents in which case the longer periods of time shall
prevail) from and after Final Completion of the Work under the Contract Documents, regardless of whether the
same were provided or performed by Contractor or by any Subcontractor.

27.03

Contractor’s warranty with respect to latent defects shall be in accordance with Chapter 95, Florida Statutes, and
other applicable provisions of State law.

27.04

In the event of damage or injury to persons or property or other consequential or resultant damages result from
Contractor's breach of any warranties, then the Contractor will be responsible for same.

ARTICLE 28.
28.01

OFFICE SPACE FOR THE OWNER'S PERSONNEL.

The Contractor shall provide, at Contractor’s expense, for the duration of the Work, a suitable lockable office for
any Owner designated personnel.

ARTICLE 29.

PROJECT RECORD DOCUMENTS AND SURVEY.
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29.01

A marked up record set of the Contract Documents and other project records as required elsewhere within the
Contract Documents will be kept up to date by the Contractor on the jobsite at all times. These documents will be
given to the Project Consultant at the completion of the Work as required by the Contract Documents, and properly
labeled as "Project Record Documents."

29.02

In addition to the "Project Record Documents", the Contractor will cause to have prepared by a Surveyor, registered
in the State of Florida, a site survey clearly representing all Work done under this Contract and updating the original
survey as may have been provided by the Owner.

29.03

The Contractor shall submit Project Record Documents and Survey in the manner and format specified elsewhere in
the Contract Documents.

29.04

This is a critical item and final payment will be withheld from the Contractor until "Project Record Documents" and
survey are provided by the Contractor and approved by the Project Consultant.

ARTICLE 30.

SALVAGE.

30.01

Any salvage resulting from clearing, grubbing, grading, draining, remodeling or altering any existing facilities on
this site shall be the property of the Owner; and this material shall be piled or stacked on the site if the Owner
desires this material.

30.02

If this material is not desired by the Owner, it shall be disposed of by the Contractor at his expense.

ARTICLE 31.

CLAIMS BY THE CONTRACTOR.

31.01

Although Contractor acknowledges the No Damage for Delay clause set forth in Article 6 of the Agreement
between Owner and Contractor, in the event the Contractor is entitled to assert any other claim against Owner for
any reason, claims by the Contractor against the Owner (except for claims asserted under Article 20 which are
treated as set forth therein), are subject to the following terms and conditions:

31.01.01

All Contractor claims against the Owner shall be initiated by a written claim submitted to the Owner, c/o the
City Engineer, and the Project Consultant. Such claim shall be received by the Owner and the Project
Consultant no later than fifteen (15) calendar days after the event, or the first appearance of the circumstances
causing the claim, and same shall set forth in detail all known facts and circumstances supporting the claim and
the actual damages or injuries suffered;

31.01.02

The Contractor shall continue diligently with its performance hereunder regardless of the existence of any claims
submitted by the Contractor;

31.01.03

In the event the Contractor seeks to make a claim, as a condition precedent to any such claim the Contractor
shall strictly comply with the notice requirements above and such claim shall be made by the Contractor before
proceeding to execute any additional or changed Work. Failure of the condition precedent to occur, i.e.,
providing notice as required in Article 31.01.01 above, shall constitute a complete waiver by the Contractor of
any claim for additional compensation or extension of time. This written notice requirement may not be waived
by verbal representations or the acts of representatives of the Owner or Project Consultant;

31.01.04

In connection with any claim by the Contractor against the Owner for compensation in excess of the Contract
Price, any liability of the Owner for the Contractor's cost shall be strictly limited to direct cost of labor and
materials incurred by the Contractor at the jobsite and shall in no event include indirect cost, overhead, loss of
profit, or consequential damages of the Contractor. The Owner shall not be liable to the Contractor for claims of
third parties including, but not limited to, subcontractors, suppliers, laborers, etc.
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ARTICLE 32.

CHANGE ORDERS.

32.01

One or more changes to the Work within the general scope of this Contract may be ordered by the Owner by
Change Order, Project Consultant’s Supplementary Instructions, and Construction Change Directives.

32.02

The Contractor shall proceed with any extra Work or changes which alter the Contract by adding to, or deducting
from the Contract Sum or Contract Time in strict accordance with the following terms and conditions:

32.02.01

Change Order shall mean a written order to the Contractor executed by the Owner and the Project Consultant
after execution of this Contract, directing a change in the Work and may include a change in the Contract Price
or the time for the Contractor's performance, or any combination thereof;

32.02.02

Any change in the Contract Price or time resulting from a Change Order shall be determined as follows:
a.

By mutual agreement between the Owner and the Contractor as evidenced by (a) the change in the Contract
Price or time being set forth in Change Order in accordance with Article 32.02.08 below, and (b) the
execution of the Change Order; or,

b.

If no mutual agreement occurs between the Owner and the Contractor, the change in the Contract Price, if
any, shall be derived based upon the Cost Plus Price basis (as set forth in Article 32.02.08 below) by
determining the “total actual costs” (in accordance with Article 32.02.09 below), incurred or savings
achieved, resulting from revisions in the Work. Such total actual costs or savings shall include a component
for direct jobsite overhead and profit but under no circumstances shall it include non-job site overhead
expenses or costs or any other indirect costs or components. Any such costs or savings shall be documented
in the format, and with such content and detail as the Owner or the Project Consultant requires. If agreement
is not reached as to the change in time, Contractor shall be given a reasonable time based upon the scope of
Work required by the change.

32.02.03

The execution of a Change Order by the Contractor shall constitute conclusive evidence of the Contractor's
agreement to the ordered changes in the Work and the change in the Contract Price and the time for performance
by the Contractor. The Contractor, by executing the Change Order, waives and forever releases any claim
against the Owner for additional time or compensation for issues or matters relating to or arising out of or
resulting from the Work included within or affected by the executed Change Order.

32.02.04

The Contractor shall notify and obtain the consent and approval of the Contractor's surety with reference to all
Change Orders if such notice, consent or approval are required by the Owner, the Project Consultant, the
Contractor's surety or by law. The Contractor's execution of the Change Order shall constitute the Contractor's
warranty to the Owner that the surety has been notified of, and consents to, such Change Order and the surety
shall be conclusively deemed to have been notified of such Change Order and to have expressly consented
thereto, and that the penal sums of the performance and payment bonds furnished by Contractor and Surety are
adjusted coextensively with the amount of the Change Order.

32.02.05

The Owner, without invalidating the Contract, may require the change for any reason whatsoever. All such
Work shall be executed under the terms of the original Contract.

32.02.06

All change orders and adjustments shall be in writing and executed by the Contractor and Owner; otherwise, no
claim for additional compensation or time will be allowed.

32.02.07

The amount of credit to be allowed by the Contractor to the Owner for a deletion or change which results in a
net decrease in the Contract Sum shall be the total actual cost (as set forth in Article 32.02.09 below) saved as
confirmed by the Project Consultant. The amount shall not include an amount for the overhead and profit of the
Contractor which the Owner is not required to pay as a result of the deletion or decrease. When both additions
and credits covering related Work or substitutions are involved in a change, the overhead and profit shall be
calculated on the basis of net increase, if any, with respect to that change.
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32.02.08

The value of any change ordered under the Contract for extra Work and/or any reductions in Work required,
shall be determined under one or more of the following procedures before a written Change Order is issued.
a.

By UNIT PRICES named in the Contract or subsequently agreed upon by the Owner and the Contractor,
which prices shall include Contractor's overhead and profit.

b.

By LUMP SUM PRICE agreed upon actual reasonable costs and direct job site overhead by the Owner
and the Contractor, which price shall include Contractor's overhead and profit but under no circumstances
shall it include non job site overhead, expenses or costs or any other indirect costs; a breakdown of the
estimated costs comprising the lump sum price may be required by the Project Consultant for his review.
Percentage for overhead and profit shall be determined in accordance with the method listed for COST
PLUS PRICE, subparagraph (c.) below.

c.

By a COST PLUS PRICE based on total actual costs as defined in Article 32.02.09 below, plus an added
percentage, all determined as follows:
OVERHEAD AND PROFIT:
JOB SITE OVERHEAD, including supervision and the furnishing, use and maintenance of small tools and
ordinary equipment incidental to and required for the work of subcontractors (whether performed by them or
others) shall be considered to be just and fully compensated for, by adding an amount equal to five percent
(5%) of the sum of material costs (as defined under Article 34.08.09(a) below) and labor costs (as defined
under Article 34.08.09(b) below), and rentals (as defined under Article 32.08.09(c) below). There shall be no
compensation for any non job site overhead, expenses or costs.
PROFIT, may then be added by the subcontractor to the above material costs and labor costs, including the
JOB SITE OVERHEAD allowance, at the rate of 10% of the sum of those costs.
JOB SITE OVERHEAD, including general supervision and the furnishing, use and maintenance of small
equipment incidental to and required for the Work of the General Contractor (including that of his
subcontractors) shall be considered to be just and fully compensated for by adding an amount equal to ten
percent (10%) of the sum of material costs (as defined under Article 32.08.09(a) below and labor costs (as
defined under Article 32.08.09(b) below) and rentals (as defined under Article 32.08.09(c) below). There
shall be no compensation for any non job site overhead expenses or costs.
PROFIT may then be added by the Contractor to the above material costs and labor costs, including the JOBSITE OVERHEAD allowance, at the rate of five percent (5%) of the sum of those costs.

d.

32.02.09

BOND ALLOWANCE, for maintaining the Performance Bond at 100% of the contract amount, a sum of
one percent (l%) of the total cost of the change, (including material, labor, overhead and profit, and
equipment rentals) shall be allowed on all change orders.

The total actual costs of materials, labor and equipment rentals may include the following only:
a.

Material costs actually recorded by the Contractor and/or subcontractors as they are delivered to the site and
as evidenced from originally receipted invoices, listing appropriate quantities and unit prices. Records in
proper form shall be maintained and available to the Project Consultant at all times.

b.

Labor costs represented by the actual wages paid to all laborers, apprentices, journeymen, and foremen
involved in and necessary to completing the particular construction operations, for each day and every hour
such labor teams and foremen are actually employed and on the extra Work required, including the net cost
of insurance, Social Security and Workmen's Compensation. The furnishing, use and maintenance of small
tools and ordinary equipment normal to the work of individual workmen in the trades will be considered
part of the labor costs. Records in proper form shall be maintained and available to the Project Consultant
at all times.
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c.

Rentals for special equipment or machinery such as power driven roller, tractors, trucks, shovels, drills,
mixers, pumps, hoists, etc., required for the economical performance of the Work, at reasonable rental
prices agreed upon before work commences, shall be allowed the Contractor and/or his subcontractors by
the Project Consultant for each and every hour such special equipment is in use on the particular work.

32.02.10

The Contractor is obligated to proceed with the Work for a Change Order, even though there has not been an
agreement reached with the Owner as to an adjustment to the Contract Price or time, and even if there is a
dispute as to same. In such instances the Owner, City Engineer or Project Consultant will issue a Construction
Change Directive to Contractor providing for the scope of work to be performed and the payment therefore
based on 32.02.09 above. A Change Order or proposed Change Order shall not be the basis of the Contractor
not performing pursuant to the Contract Documents.

32.02.11

The Contractor, Owner and Project Consultant shall administer and document the Change Order process by
utilizing the documentation specified elsewhere in the Contract Documents, including a Construction Change
Directive.

32.03

The Project Consultant will have authority to order minor changes in the Work not involving an adjustment to
the Contract Sum or Contract Time and not inconsistent with the intent of the Contract Documents. Such
changes shall be effected by written order of the Project Consultant and such changes shall be binding on the
Owner and the Contractor.

32.04

The Owner has authorized the following approval thresholds for Change Orders in the Name of The City of
Pompano Beach, Florida under its General Services Manual, the rules of which are incorporated below:
A. The City Manager is authorized to approve change orders up to the cumulative total of 10 percent of the
original construction contract amount, not to exceed $10,000 in the aggregate.
B. When the cumulative total of all change orders on a project has exceeded the ceiling established in 32.04A
above, all subsequent change orders will require prior City Commission approval, except in emergency
cases as declared by the City Manager, or where the change order in question would be in the form of a
credit, thereby reducing the adjusted contract amount.
C. Approval of change orders under this policy shall be for the purposes of expediting the work in progress
and shall be confirmed by City Commission action at the next regular meeting of the City Commission.

ARTICLE 33.

DISCOVERING AND CORRECTING DEFECTIVE OR INCOMPLETE WORK.

33.01

In the event that the Contractor covers, conceals or obscures its work in violation of this Contract or in violation
of a directive from the Owner or the Project Consultant, such work shall be uncovered and displayed for the
Owner's or Project Consultant's inspection upon request, and shall be reworked at no cost in time or money to
the Owner.

33.02

If any of the work is covered, concealed or obscured in a manner not covered by Subparagraph (A) above, it
shall, if directed by the Owner or the Project Consultant, be uncovered and displayed for the Owner's or Project
Consultant's inspection. If the uncovered work conforms substantially with this Contract, the costs incurred by
the Contractor to uncover and subsequently replace such work shall be borne by the Owner; otherwise, such
costs shall be borne by the Contractor.

33.03

The Contractor shall, at no additional cost in money to the Owner or extension of time correct work rejected by
the Owner or by the Project Consultant as defective or failing to conform to this Contract. Additionally, the
Contractor shall reimburse the Owner for all testing, inspections and other expenses incurred as a result thereof.

33.04

In addition to its warranty obligations set forth elsewhere herein, the contractor shall be specifically obligated to
correct any and all defective or nonconforming work for a period of twenty-four (24) months following final
completion upon written direction from the Owner.
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33.05

The Owner may, but shall in no event be required to, choose to accept defective or nonconforming work.

33.05.01

In such event, the Contract Price shall be reduced, at Owner’s option, by the greater of (i) the reasonable costs of
removing and correcting the defective or nonconforming work, or (ii) the difference between the fair market
value of the Project as constructed and the fair market value of the Project had it not been constructed in such a
manner as to include defective or nonconforming work.

33.05.02

If the remaining portion of the unpaid Contract Price, if any, is insufficient to compensate the Owner for the
acceptance of defective or nonconforming work, the Contractor shall, upon written demand from the Owner, pay
the owner such remaining compensation for accepting defective or nonconforming work.

ARTICLE 34.

SAFETY, PROTECTION OF WORK AND PROPERTY.

34.01

Contractor shall be fully and solely responsible for conducting all operations under this Construction Contract at all
times in such a manner as to avoid the risk of bodily harm to persons and damage to property. Contractor shall
continuously and diligently inspect all Work, material and equipment to discover any conditions which might
involve such risks and shall be solely responsible for discovery and correction of any such conditions.

34.02

Contractor shall instruct its personnel on the requirements of the Contractor's safety program and shall coordinate
with other contractors and subcontractors on safety matters.

34.03

Contractor shall provide safety equipment and enforce the use of such equipment by its employees.

34.04

Contractor shall maintain accurate accident and injury reports and shall provide to Owner a monthly summary of
injuries and man hours lost due to injuries.

34.05

Contractor shall maintain all portions of the Work in a neat, clean and sanitary condition at all times.

34.06

Contractor shall assure that all Subcontractors shall, without expense to Owner, comply with the foregoing.

34.07

Contractor shall comply with any and all rules, regulations, laws, etc., which apply to safety requirements, including
but not limited to OSHA requirements.

34.08

Safety Precautions and Programs:

34.08.01

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs
in connection with the performance of the Contract.

34.08.02

In the event the Contractor encounters on the site material reasonably believed to be asbestos or polychlorinated
biphenyl (PCB) which has not been rendered harmless, the Contractor shall immediately stop Work in the area
affected and report the condition to the Owner and Project Consultant in writing. The Work in the affected area
shall not thereafter be resumed except by written notice from the Owner. The Work in the affected area shall be
resumed in the absence of asbestos or polychlorinated biphenyl (PCB), or when it has been rendered harmless, by
written agreement of the Owner, Contractor and Project Consultant.

34.08.03

The Contractor shall not be required to perform without consent any Work relating to asbestos or polychlorinated
biphenyl (PCB).

34.09

Safety of Persons and Property

34.09.01

The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to prevent
damage, injury or loss to:
a.

Employees on the Work and other persons who may be affected thereby;
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34.09.02

b.

The Work and materials and equipment to be incorporated therein, whether in storage on or off the site, under
care, custody or control of the Contractor or the Contractor's Subcontractors or Sub-subcontractors; and

c.

Other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation or replacement in the course of construction.

The Contractor shall give notices and comply with applicable laws, ordinances, rules, regulations and lawful orders
of public authorities bearing on safety of person or property or their protection from damage, injury or loss.
a.

The Contractor and his Subcontractors shall comply with and conform in all respects to the standard set forth in
the Occupational Safety and Health Act (OSHA) of 1970.

b.

The Contractor shall prominently post and maintain on the jobsite:
1) OSHA 200: Log and summary of occupational injuries and illnesses.
2) OSHA 2203: Provisions of the Act poster.

34.09.03

The Contractor shall implement and maintain a continuing safety program applicable to all Contractor employees,
Subcontractors, and Sub-subcontractors, to include:
a.

Designating a responsible member of the Contractor's organization at the site as the Contractor's "Safety
Officer" whose duty shall be the prevention of accidents, safety inspections, and accident documentation. This
person shall be the Contractor's superintendent unless otherwise designated by the Contractor in writing to the
Owner and the Project Consultant.

b.

Holding weekly safety meetings with employees and Subcontractors.

c.

Implementing OSHA Voluntary Protection Programs.

d.

Ensuring the presence of an American Red Cross (or other organization acceptable to the Owner) certified
Cardiopulmonary Resuscitation (CPR) and first-aid trained individual on site at all times.

e.

Compliance with the Drug Free Work Place Act of 1988, the Federal Omnibus Transportation Employee
Testing Act of 1991, and the certification of compliance with the same as required by the Owner in Document
00457, Drug-Free Workplace Certification.

f.

Erecting and maintaining reasonable safeguards for safety and protection, including posting danger signs and
other warnings against hazards, promulgating safety regulations and notifying owners and users of adjacent
sites and utilities.

g.

Ensuring that employees are not discriminated against or discharged for filing reasonable safety or health
complaints or for otherwise exercising their rights in these regards.

34.09.04

When use of hazardous materials or equipment or unusual methods are necessary for execution of the Work, the
Contractor shall exercise utmost care and carry on such activities under supervision of properly qualified personnel.

34.09.05

The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to properly caused in whole or in part by the Contractor, a
Subcontractor or a Sub-subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for
whose acts they may be liable and for which the Contractor is reasonable, except damage or loss attributable to acts
or omissions of the Owner or Project Consultant or anyone directly or indirectly employed by either of them, or by
anyone for whose acts either of them may be liable, and not attributable to the fault of negligence of the Contractor.

34.09.06

The Contractor shall not load or permit any part of the construction or site to be loaded so as to endanger its safety.
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34.09.07

Building materials, Contractor's equipment and other supplies may be stored on the premises, but the placing of
same shall be in substantial, watertight storage sheds upon the premises where directed in which he shall store all
materials which would be damaged by weather. This shall in no manner relieve the Contractor from full
responsibility for such materials. Sheds and other storage structures must be secured and anchored in a manner
sufficient to withstand hurricane force winds as defined by applicable codes but not less than a 120 mile per hour
wind uplift force.

34.10

Emergencies: In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor's
discretion, to prevent threatened damage, injury or loss.

ARTICLE 35.

ROYALTIES AND PATENTS.

35.01

The Contractor shall pay all royalties and license fees.

35.02

The Contractor shall be responsible for all infringement of patent rights and shall assume the defense, including
payment of attorney fees and costs, of any suit brought against Contractor and/or Owner for infringement of any
United States patent or for wrongful use of proprietary information of any third party.

35.03

Contractor hereby indemnifies and shall defend and hold harmless Owner and its representatives, respectively, from
and against all claims, losses, costs, damages, and expenses, including attorney's fees, incurred by Owner and its
representatives, respectively, as a result of or in connection with any claims or actions based upon infringement or
alleged infringement of any patent, and arising out of the use of the equipment or materials provided under this
Construction Contract by Contractor, or out of the process of actions employed by, or on behalf of Contractor in
connection with the performances of this Construction Contract. Contractor shall, at its sole expense, promptly
defend against any such claim or action unless directed otherwise by Owner or its representatives; provided that
Owner or its representatives shall have notified Contractor upon becoming aware of such claims or actions, and
provided further, that Contractor's aforementioned obligations shall not apply to equipment, materials, or processes
furnished or specified by Owner or its representatives.

35.04

Contractor shall have the right, in order to avoid such claims or actions, to substitute at its expense non-infringing
equipment, materials, or processes, or to modify such infringing equipment, materials and processes so they become
non-infringing, or obtain the necessary licenses to use the infringing equipment, materials or processes, provided
that such substituted and modified equipment, materials and processes shall meet all the requirements and be
subject to all the provisions of the Contract Documents.

35.05

The indemnification pursuant to Florida Statute 725.06 and other Florida laws, etc., shall have a separate
consideration of $1.00, receipt of which is hereby acknowledged and incorporated into the project sum. This is
incorporated by reference into the Bid Documentation and Specifications if any.

ARTICLE 36.

TAXES.

36.01

Contractor shall pay all taxes, levies, duties and assessments of every nature which may be applicable to any Work
under this Contract.

36.02

The Contract Sum and any agreed changes thereto shall include all taxes imposed by law. Contractor shall make
any and all payroll deductions as required by law.

36.03

Contractor herein indemnifies and holds the Owner harmless from any liability on account of any and all such taxes,
levies, duties, assessments and deductions.

ARTICLE 37.
37.01

INDEMNITY AND HOLD HARMLESS.

To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold harmless the Owner, its
agents and employees and each of them hereinafter collectively referred to as the Owner, from and against any and
all judgments, demands, claims, causes of action, liability, expenses, losses, costs, fines, and damages (including
reasonable attorney’s fees and expert’s fees) of every kind and character brought against the Owner by any person,
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party or entity of any kind or nature whatsoever arising out of, incident to, relating or regarding the Contractor’s
performance under this Agreement, the condition of the premises, and/or the Contractor’s acts of omission or
commission.
37.02

Contractor, however, shall not be responsible to Owner for damages resulting out of bodily injury or damages to
property which a Court of competent jurisdiction determines as being attributed to the negligence of Owner, its
respective agents, servants, employees or officers.

37.03

Said indemnifications by Contractor shall be extended to include all "Subcontractors", deliverers, suppliers,
furnishers of material or anyone acting for, on behalf of, or at the request of the Contractor.

37.04

Contractor recognized the broad nature of this indemnifications and hold harmless clause and voluntarily makes this
covenant and expressly acknowledge the receipt of Ten ($10.00) Dollars, which payment is incorporated into the
Contract Sum, and such other good and valuable consideration provided by Owner in support of this
indemnification in accordance with the laws of the State of Florida.

37.05

This clause shall survive termination of this Agreement and pursuant to Florida Statute 725.06 be incorporated by
reference into any and all Bid Documentation or Specifications.

ARTICLE 38.

TERMINATION BY THE CONTRACTOR.

38.01

If the Owner repeatedly fails to perform its material obligations to the Contractor for a period of 30 days after
receiving written notice from the Contractor of its intent to terminate hereunder, the Contractor may terminate
performance under this Contract by written notice to the Owner and the Project Consultant.

38.02

In such event, the Contractor shall be entitled to recover from the Owner as though the Owner had terminated the
Contractor's performance for convenience pursuant to the terms and conditions of this Contract.

ARTICLE 39.

OWNER'S RIGHT TO SUSPEND CONTRACTOR'S PERFORMANCE.

39.01

The Owner shall have the right at any time to direct the Contractor to suspend its performance, or any
designated part thereof, for any reason whatsoever, or without reason. If any such suspension is directed by the
Owner, the Contractor shall immediately comply with same;

39.02

In the event the Owner directs a suspension of performance under this Paragraph through no fault of the
Contractor, the Owner shall pay the Contractor as full compensation for such suspension the Contractor's
reasonable costs, actually incurred and paid, of the following items only:

39.02.01

Demobilization and remobilization, including such costs paid to subcontractors;

39.02.02

Preserving and protecting Work in place;

39.02.03

Storage of materials or equipment purchased for the Project, including insurance thereon;

39.02.04

Performing in a later, or during a longer, time frame than that contemplated by this Contract.

ARTICLE 40.

TERMINATION BY THE OWNER.

40.01

The Owner may, at the Owner’s option, for any reason and at any time terminate for convenience, any work under
this Contract, in whole or, from time to time, in part, in accordance with the following terms and conditions:

40.02

The Owner shall give written notice of such termination to Contractor 7 days before it becomes effective.

40.02.01

The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop
work when such termination becomes effective.

Page 60

40.02.02

The Contractor shall also terminate outstanding orders and subcontracts.

40.02.03

The Contractor shall settle the liabilities and claims arising out of the termination of subcontracts and orders.

40.02.04

The Owner may direct the Contractor to assign the Contractor's right, title and interest under termination orders
or subcontracts to the Owner or its designee.

40.02.05

The Contractor shall transfer title and deliver to the Owner such completed or partially completed Work and
materials, equipment, parts, fixtures, information and Contract rights as the Contractor has.

40.02.06

When terminated for convenience, the Contractor shall be compensated as follows:
a.

The Contractor shall submit a termination claim within one year to the Owner and the Project Consultant
specifying the amounts due because of the termination for convenience together with costs, pricing or other
data required by the Owner or the Project Consultant. If the Contractor fails to file a termination claim with the
Owner’s Project Consultant within one (1) year from the effective date of termination, the Owner shall have no
further obligation to the Contractor and Contractor waives any and all rights for compensation based upon the
termination.

b.

The Owner and the Contractor may agree to the compensation, if any, due to the Contractor hereunder;

c.

Absent agreement to the amount due to the Contractor, the Owner shall pay the Contractor the following
amounts:
1.

Contract prices for labor, materials, equipment and other services accepted under this Contract;

2.

Reasonable costs incurred in preparing to perform and in performing the terminated portion of the Work,
and in terminating the Contractor's performance, plus a fair and reasonable allowance for direct jobsite
overhead (and not home office or other overhead) and profit thereon (such profit shall not include
anticipated profit or consequential damages); provided, however, that if it appears that the Contractor
would have not profited or would have sustained a loss if the entire Contract would have been completed,
no profit shall be allowed or included and the amount of compensation shall be reduced to reflect the
anticipated rate of loss, if any;

3.

Reasonable costs of settling and paying legitimate claims arising out of the termination of subcontractors
or orders pursuant to this Paragraph. These costs shall not include amounts paid in accordance with other
provisions hereof.

4.

The total sum to be paid the Contractor under this Subparagraph shall not exceed the total Contract Price,
as properly adjusted, reduced by the amount of payments otherwise made, and shall in no event include
duplication of payment.

40.03

The Owner may terminate this Contract for cause in accordance with the following terms and conditions:

40.03.01

If the Contractor does not perform the Work, or any part thereof, in a timely manner, supply adequate labor,
supervisory personnel or proper equipment or materials, or if it fails to timely discharge its obligations for labor,
equipment and materials or proceeds to disobey applicable law, or otherwise commits a violation of a material
provision of this Contract, then the Owner, in addition to any other rights it may have against the Contractor or
others, may terminate the performance of the Contractor for cause upon seven (7) day written notice and assume
possession of the Project site and of all materials and equipment at the site and may complete the Work.

40.03.02

In such case, the Contractor shall not be paid further until the Work is complete.

40.03.03

After final completion has been achieved, if any portion of the Contract Price (as it may be modified hereunder)
remains after the cost to the Owner of completing the Work, including all costs and expenses of every nature
incurred, has been deducted by the Owner, such remainder shall be paid to the Contractor. Otherwise, the
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Contractor shall pay the Owner any and all costs, fees, damages or expenses which the Owner has paid or is
obligated to pay in excess of the contract price (as it may be modified hereunder). This obligation for payment shall
survive the termination of the Contract. In the event the employment of the Contractor is terminated by the Owner
for cause pursuant to this Subparagraph and it is subsequently determined by a Court of competent jurisdiction that
such termination was without cause, such termination shall thereupon be deemed a Termination for Convenience
and the terms of Article 40.02 shall apply.
ARTICLE 41.

CONTRACTOR'S INSURANCE

41.01

The Contractor shall maintain such insurance as will protect the Contractor and Owner from claims under
Workmen's Compensation Acts, and from any other claims or damages for personal injury, including death and
property damage, which may arise from operations under this Contract, whether such operations be by himself
or by any subcontractor or anyone directly or indirectly employed by either, as more fully set forth below and in
the amounts provided herein. Prior to commencement of the Work, all Certificates of Insurance executed by
authorized representatives of the insurance company shall be filed with the Owner and shall be subject to its
approval for accuracy of protection. In addition, the Owner may at any time require that Contractor or its
insurer provide any other documentation regarding insurance to Owner including, but not limited to, the policy.
The Contractor shall not commence Work under this Contract until the provisions of this paragraph have been
complied with. Owner may withhold payments due to Contractor in accordance with this Contract or terminate
or suspend this Contract with all costs or expenses associated with same to be paid by Contractor in the event
Contractor fails to comply with any requirement in the Contract regarding insurance. In the event of
cancellation of any policy, Contractor is obligated to immediately notify Owner of same and obtain policy(s) in
accordance with the Contract Documents.

41.02

Contractor shall comply with any and all insurance obligation required by law, rules, regulations, etc., including
but not limited to those required by State Regulations for Educational Facilities.

41.03

The Contractor will be required to provide a Certificate of Insurance indicating that Workers' Compensation has
been provided for all employees in compliance with Chapter 440, Florida Statutes.

41.04

The Contractor shall procure and carry Comprehensive General Liability insurance including contractual and
indemnification liability covering this Contract and Products/Completed Operations Liability Insurance covering
personal injury and bodily injury in limits of not less than $1,000,000 for injury or death to any one person and
not less than $2,000,000 each occurrence; and shall carry insurance against property damage in limits of not less
than $1,000,000 per claimant and $2,000,000 per occurrence as a minimum coverage. The Contractor shall also
procure and carry Owner's and Contractor's protective liability insurance. In the event that work to be performed
hereunder by Contractor involves the removal and disposal of asbestos-related materials, Contractor shall, in
addition to the foregoing coverages, also provide and carry Asbestos Liability-Occurrence form only, with
$1,000,000 per occurrence, $2,000,000 aggregate. All insurance shall name the Owner as an additional insured,
and shall remain in full force and effect for two (2) years following Contractor’s completion of the work.

41.05

The Contractor shall carry at no additional expense to the Owner, Builders' Risk Insurance for the perils of fire,
vandalism, malicious mischief and those included in extended coverage in the amount of one hundred percent
(100%) of the values at risk. Such policies shall be written to protect the Contractor and the Owner as their
interest may appear.

41.06

All Contractors shall maintain automobile liability insurance against bodily injury and property damage in at
least the amounts of one million dollars ($1,000,000) per claimant, one million dollars ($1,000,000) per
occurrence.

41.07

The insurance coverage amounts provided for in this Section are the minimum required insurance amounts. The
Owner may require additional insurance or coverage on a case-by-case basis. Any insurance or coverage
amounts in addition to those provided for herein shall be specified in the Contract Documents.

41.07

The Owner is not maintaining any insurance on behalf of Contractor covering against loss or damage to the
Work or to any other property of Contractor. In the event Contractor maintains insurance against physical loss
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or damage to Contractor's construction equipment and tools, such insurance shall include an insurer's waiver or
rights of subrogation in favor of Owner.
41.08

The requirements contained herein as to types and limits, as well as Owner's approval of insurance coverage to
be maintained by Contractor, are not intended to and shall not in any manner limit or qualify the liabilities and
obligations assumed by Contractor under the Contract.

41.09

The policies of such insurance in force, shall be issued by companies qualified to do business in the State of
Florida and be acceptable to the Owner and shall provide that the Owner be given thirty (30) days advance
written notice of the cancellation, expiration or any material change in the coverage afforded thereunder. The
companies must be rated at least A-VI by AM Best or Aa3 by Moody's Investor Service. All policies must
remain in effect during performance of the Work and for a period of one year after final completion.

41.10

Uninsured Claims. If any action by any person, firm or corporation is brought or threatened against the Owner
or against the Contractor and the Owner for any alleged loss, damage or injury arising out of or in the
consequence of the performance or nonperformance of the Contract which, in the reasonable opinion of the
Owner, may not be covered by the contingent liability, public liability or property damage insurance policy, or,
which together with other such actions or claims seeks a recovery in excess of the amount payable under such
policies, the amount of such recovery sought or so much thereof as the Owner reasonably deems necessary, may
be withheld by the Owner from any money due the Contractor. The Owner in its sole discretion may permit the
Contractor to substitute other satisfactory security in lieu of the monies so withheld. If the liability of the Owner
is determined by judgment or award of a court or other tribunal of competent jurisdiction, or if such recovery
sought shall have been admitted by the Contractor to be valid, the Owner may pay such judgment, award of
admitted recovery out of the monies retained by the Owner under the provisions of this subparagraph and return
the remaining balance, if any, to the Contractor.

41.11

Adequate funds shall be retained for the insurance costs listed in the Schedule of Values attached to the
Contractor’s respective Applications for Payment to account for insurance coverage renewals on multi-year
projects coupled with invoices to substantiate the annual costs.

ARTICLE 42.
42.01

PERFORMANCE BOND AND PAYMENT BOND

For a Project with an estimated cost of $200,000.00 or more, the Contractor shall furnish bonds covering faithful
performance of the Contract and payment of obligations arising thereunder as specifically required in the
Contract Documents on the date of execution of the Contract.

ARTICLE 43.

RIGHT TO AUDIT PROVISIONS

43.01

Contractor's records which shall include but not be limited to accounting records, written policies and procedures,
computer records, disks and software, videos, photographs, subcontract files (including proposals of successful and
unsuccessful bidders), originals estimates, estimating worksheets, correspondence, change order files (including
documentation covering negotiated settlements), and any other supporting evidence necessary to substantiate
charges related to this contract (all the foregoing hereinafter referred to as "records") shall be open to inspection and
subject to audit and/or reproduction, during normal working hours, by Owner's agent or its authorized
representative to the extent necessary to adequately permit evaluation and verification of any invoices, payments or
claims submitted by the contractor or any of his payees pursuant to the execution of the contract. Such records
subject to examination shall also include, but not be limited to, those records necessary to evaluate and verify direct
and indirect costs (including overhead allocations) as they may apply to costs associated with this contract.

43.02

For the purpose of such audits, inspections, examinations and evaluations, the Owner's agent or authorized
representative shall have access to said records from the effective date of this contract, for the duration of the Work,
and until 5 years after the date of final payment by Owner to Consultant pursuant to this contract.

43.03

Owner's agent or its authorized representative shall have access to the Contractor's facilities, shall have access to all
necessary records, and shall be provided adequate and appropriate work space, in order to conduct audits in
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compliance with this article. Owner's agent or its authorized representative shall give auditees reasonable advance
notice of intended audits.
43.04

Contractor shall require all subcontractors, insurance agents, and material suppliers (payees) to comply with the
provisions of this article by insertion of the requirements hereof in any written contract agreement. Failure to obtain
such written contracts which include such provisions shall be reason to exclude some or all of the related payees'
costs from amounts payable to the Contractor pursuant to this contract.

43.05

If an audit inspection or examination in accordance with this article, discloses overcharges (of any nature) by the
Contractor to the Owner in excess of 10% percent of the total contract billings, the actual cost of the Owner's audit
shall be paid by the Contractor.

ARTICLE 44.

LAWS AND REGULATIONS

44.01

Contractor and its employees and representative shall at all times, comply with all applicable laws, ordinances,
statutes, rules and regulations in effect at the time Work is performed pursuant to the Contract Documents.

44.02

If, during the term of this Construction Contract, there are any changed or new laws, ordinances or regulations
not in existence at the time of signing this Construction Contract which become effective and which affect the
cost or time of performance of the Construction Contract, Contractor shall within fifteen (15) days of the
discovery of said law, ordinance or regulation, notify Owner in writing and submit detailed documentation of
such effect in terms of both time and cost of performing the Construction Contract. Upon concurrence by
Owner as to the effect of such changes, an adjustment in the compensation and/or time of performance may be
made at Owner's discretion.

44.03

If any discrepancy or inconsistency should be discovered between the Contract Documents and any law,
ordinance, regulation, order or decree, Contractor shall within fifteen (15) days of discovery of same report the
same in writing to Owner who will issue such instructions as may be necessary.

ARTICLE 45.

DISPUTE RESOLUTION.

45.01

The Owner and Contractor agree that, in the event of a dispute, the parties will attempt to resolve such dispute
without litigation and that resolution through mediation procedures will be encouraged.

45.02

The existence of a dispute between the parties shall not be the basis of the Contractor unilaterally electing not to
continue performance pursuant to the terms of the Contract Documents.

ARTICLE 46.

GOVERNING LAW AND ATTORNEYS FEES.

46.01

The Construction Contract shall be governed by the laws of the State of Florida.

46.02

In the event either party institutes litigation regarding or relating to this Contract or for breach of any of its terms all
litigation and appeals shall have venue in Broward County, Florida or in the U.S. District Court for the Southern
District of Florida.

46.03

To the fullest extent permitted by law, Owner, Contractor, and Contractor’s Surety do hereby each waive the right
to trial by jury in any action or proceeding, including any counterclaims/crossclaims/third (or more remote) party
complaints which may be brought by Owner, Contractor, or Surety, jointly and/or severally, arising out of or in any
way related to this Construction Contract and/or attendant suretyship including, without limiting the generality
thereof, any claim for damages resulting from any act or omission of Owner, Contractor, or Surety, jointly or
severally, in any way connected with this Construction Contract.

ARTICLE 47.
47.01

RIGHTS AND REMEDIES.

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder
shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise imposed or
available by law.
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ARTICLE 48.

SUCCESSORS, ASSIGNS AND ASSIGNMENT.

48.01

The Owner and the Contractor each binds itself, its partners, successors, assigns and legal representatives to the
other party in respect to all covenants, agreements and obligations contained in the Construction Contract. It is
agreed that the Contractor shall not assign, transfer, convey or otherwise dispose of the contract or its right, title
and interest in and to the same or any part thereof, without previous consent of the Owner and concurred to by
the Sureties.

48.02

If requested by Owner the Contractor agrees to assign all Subcontracts required for performance of this Contract
to the Owner upon the Owner or Project Consultant's determination that Contractor has defaulted under the
Contract Documents. The Contractor shall include in all Subcontracts, equipment leases and purchase orders a
provision requiring the subcontractor, equipment lessor or supplier, in the event of Contractor's default under
this Contract, to consent to the assignment of their subcontracts to the Owner.

ARTICLE 49.
49.01

49.02

PUBLIC RECORDS.

The City of Pompano Beach is a public agency subject to Chapter 119, Florida Statutes. The Contractor shall
comply with Florida's Public Records Law. Specifically, the Contractor shall:
a.

Keep and maintain public records that ordinarily and necessarily would be required by the City in order to
perform the service;

b.

Provide the public with access to such public records on the same terms and conditions that the City would
provide the records and at a cost that does not exceed that provided in chapter 119, Fla. Stat., or as
otherwise provided by law;

c.

Ensure that public records that are exempt or that are confidential and exempt from public record
requirements are not disclosed except as authorized by law; and

d.

Meet all requirements for retaining public records and transfer to the City, at no cost, all public records in
possession of the contractor upon termination of the contract and destroy any duplicate public records that
are exempt or confidential and exempt. All records stored electronically must be provided to the City in a
format that is compatible with the information technology systems of the agency.

The failure of Contractor to comply with the provisions set forth in this Article shall constitute a Default and
Breach of this Agreement and the City shall enforce the Default in accordance with the provisions set forth in
Article 40.
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SUPPLEMENTARY CONDITIONS

1.

RELEVANT PROJECT EXPERIENCE
Bidders shall show specific project experience as a prime contractor for a minimum of three
projects within the last three years of similar or greater complexity and construction cost.
Reference contact information must be furnished for all projects claimed as relevant experience
under this requirement including: Project Name and Number, the municipality or government
agency for whom the project was done, total project cost, when the project commenced and was
completed, project manager with phone number, whether or not there were any changes to the
contract cost or time, a complete list of warranty items that required attention after the
completion of the project.
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SPECIFICATIONS
The City of Pompano Beach is requesting bids to establish an annual, open-end contract for the
rehabilitation of sanitary sewer manholes, as needed throughout the City of Pompano Beach, on an
annual basis.
The term of the agreement will be for a period of one (1) year with automatic renewals for (2) two
additional (1) one-year periods subject to satisfactory performance, and determination that renewal will
be in the best interest of the City. All terms, prices and conditions shall remain firm for the initial period
of the contract, and any renewal period. The General Services Director or the successful bidder receiving
award shall give notice to the other party of intent not to renew for the additional period, which notice
must be delivered by certified mail and must be received at least sixty (60) days prior to the end of the
initial contract period.
MANHOLE CLEANING
PART 1 – GENERAL
1.01 WORK INCLUDED
A. Furnishing materials and equipment for thoroughly cleaning manholes.
B. Removing debris, grease and roots.
C. Maintaining wastewater flow.
1.03 SUBMITTALS
A. The Contractor shall submit for review and approval information detailing the proposed
equipment and materials to be used during this operation.
1.04 JOB CONDITIONS
A. The work may require working in busy streets or in easement areas. The Contractor shall carry
out his operations in accordance with all applicable OSHA regulations, including confined space
entry requirements, as well as local, county, and state requirements, and in accordance with the
right-of-way owner's approved MOT plan. In addition, the Contractor shall protect the public
from harm while performing the work by using barricades, warning lights and other means as
necessary.
B. The Contractor must keep the Owner's field representative informed as to the location of the
manhole cleaning operation at all times.
C. The Owner's Representative must have full access to the manhole cleaning operation at all times.
PART 2 PRODUCTS
2.0 I CLEANING EQUIPMENT
A. High-Velocity Jet (Hydro cleaning) Equipment: All high-velocity sewer cleaning equipment shall
be constructed for ease and safety of operation. The equipment shall have a selection of two or more
high-velocity nozzles. The nozzles shall be capable of producing a scouring action from 15 to 45 degrees
in all size lines designated to be cleaned. Equipment shall also include a high velocity gun for washing
and scouring manhole walls and floor. The gun shall be capable of producing flows from a fine spray to
a solid stream. The equipment shall carry its own water tank, auxiliary engines, pumps, and hydraulically
driven hose reel.
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PART 3 EXECUTION
3.01 GENERAL
A. Manhole cleaning shall remove foreign materials such as grit, soil, rocks, sand, grease, roots,
wood, debris, rags, loose concrete, and bricks from the manhole walls, benches and inverts. Prior
to cleaning, the contractor shall remove and plug all steps and flush valves. If existing services
protrude into the manhole, the contractor shall saw the service two inches from the manhole wall
before cleaning and lining. Cleaning shall be thorough and complete so as to be acceptable for
inspection by the owner.
B. There may be conditions where additional damage would result if cleaning were attempted or
continued. Should such conditions be encountered, the CONTRACTOR shall immediately notify
the OWNER. If in the course of normal cleaning operations, damage does result from preexisting
and unforeseen conditions, the CONTRACTOR shall document the location and extent of such
damage and notify the OWNER immediately.
C. The Contractor shall employ experienced personnel and technicians to operate the specified
equipment.
3.02 CLEANING PREPARATIONS
A. Prior to cleaning, the CONTRACTOR shall install watertight plugs in the upstream sewer lines
and a grit dam of suitable design and construction in the manhole invert to prevent all grit,
stones, and other materials from being flushed downstream. When cleaning operations for each
manhole are completed, the watertight plugs and grit dam shall be removed.
3.03 WATER SUPPLY
A. No water shall be taken from fire hydrants. The CONTRACTOR is responsible for obtaining a
temporally meter and paying the required fees for water obtained from the City water system.
3.04 MANHOLE CLEANING
A. The designated manholes shall be cleaned using high-velocity jet, or mechanically powered
equipment. Selection of the equipment used shall be based on the conditions of the manhole at
the time the Work commences. The CONTRACTOR shall be responsible for proper selection of
equipment. The equipment and methods selected shall be satisfactory to the OWNER. The
equipment shall be capable of removing dirt, grease, rocks, sand, and other materials from
manholes.
B. Manholes shall be cleaned so that grease, sludge, lose or other deleterious materials are not
visible on walls or benches.
C. All sludge, dirt, sand, rocks, grease, bricks and other solid or semisolid material resulting from
the cleaning operation shall be removed at the manhole being cleaned. During cleaning
operations, a suitable container shall be provided to receive materials removed. No sewage,
sludge, solids, or other materials removed from the sewers shall be dumped or pumped into
streets or ditches, catch basins, or other drains or sewers. Passing material from manhole cleaning
into the downstream sewer, which could cause line stoppages, accumulation of sand in wet wells,
or damage to pumping equipment, shall not be permitted.
D. The contractor is responsible for make arrangements on where and when to dispose of debris.
Contractors shall pay all cost associated in disposal.
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3.05 MAINTAINING WASTEWATER FLOWS
A. Maintain wastewater flows.
3.06 DISPOSAL OF MATERIALS
A. All debris removed from the sewers shall be disposed of by the CONTRACTOR in such a
manner and location in accordance with all state and local laws, ordinances or regulations. The
contractor is responsible for make arrangements on where and when to dispose of debris.
Contractors shall pay all cost associated in disposal.
3.07 INSPECTION ASSISTANCE
A. Provide assistance to the OWNER for inspecting cleaned manholes. Assistance shall include, but
not be limited to removal and replacement of manhole covers, and other assistance as directed by
the OWNER.
3.08 FINAL ACCEPTANCE
A. Acceptance of manhole cleaning may be made upon TV review and/or physical inspection of the
cleaned manholes by the OWNER. If inspection of the OWNER shows the cleaning to be
unsatisfactory, the CONTRACTOR shall re-clean the manholes until the cleaning is shown to be
satisfactory with no additional Contract Time and at no cost to the OWNER.
3.09 MEASUREMENT AND PAYMENT
MANHOLE SEALING/GROUTING
PART 1 GENERAL
1.01 WORK INCLUDED
A. Furnishing materials and equipment for sealing joints, cracks, holes, pipe connections, and
similar defects in manholes
B. B. Maintaining wastewater flow.
1.02 QUALITY ASSURANCE
A. The CONTRACTOR or Subcontractor performing the manhole sealing work shall have the
following minimum experience:
1. Two (2) years using the methods, materials and equipment specified.
2. Five (5) manhole sealing projects where repairs were performed using the same method and
materials specified herein and where the work was inspected one (1) year after the work was
completed and found to be satisfactory.
B. Manhole sealing shall not be conducted at temperatures or conditions which are not consistent
with the manufacturer's recommendations.
C. C. Material Safety Data Sheets shall be submitted to the OWNER for all products prior to use.
1.03 RECORDS
A. The CONTRACTOR shall furnish records showing the exact location of manhole defects sealed.
1.04 OWNER FURNISHED MATERIAL
A. The OWNER shall furnish, at no cost to the CONTRACTOR, access to the site of Work,
including locations of manholes.
1.05 SUBMITTALS
A. The CONTRACTOR shall submit a schedule, methods, equipment and material
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specifications proposed for the work to the OWNER for approval.
B. Submit detailed plans for maintenance of wastewater flows including pumps, plugs, pipe size,
tank trucks, material, locations, calculations, noise control methods, etc., to the OWNER for
approval.
C. MSDS tor all compounds used.
1.06 JOB CONDITIONS
A. The work may require working in busy streets or in easement areas. The Contractor shall carry
out his operations in accordance with all applicable OSHA regulations, including confined space
entry requirements, as well as local, county, and state requirements, and in accordance with the
right-of-way owner's approved MOT plan. In addition, the Contractor shall protect the public
from harm while performing the work by using barricades, warning lights and other means as
necessary·
PART 2 PRODUCTS
2.01 SEALING MATERIALS
A. Sealing material shall be a chemical grout with the following general characteristics:
1. Able to react and cure in the presence of groundwater, while being injected.
2. The sealant (grout) must prevent the passage of water through the manhole defect grouted.
3. After curing, the material must remain flexible.
4. The grout must be able to withstand freeze/thaw and wet/dry cycles without adversely
affecting the seal.
5. The sealant must not be biodegradable.
6. The grout must be chemically stable and resistant to mild concentrations of acids, alkalis and
organics found in normal sewage.
7. Packaging of grout components must be compatible with field storage handling
requirements and must provide for worker safety and handling.
8. Mixing of the component materials must be field compatible and must not require precise
measurements of the ingredients by field personnel.
9. Cleanup must be accomplished without use of flammable or hazardous chemicals.
10. Residual sealing materials must be easily removable from the sewer prevent reduction or
blockage of the sewer flow.
11. Sealant must meet the performance attributes of APWA "Assessment Sealants" published by
EPA grant R806567-0 I.
12. Controllable reaction time or ten (10) seconds to more than one (I) hour.
13. Viscosity that can be adjusted to approximately one (I) centipoises or greater.
14. Viscosity that remains constant throughout the induction period.
15. Ability to tolerate some dilution and for the reaction to occur in moving water.
B. Specific sealing materials shall be selected based on field conditions and manufacturers
recommendations.
C. Acrylamide base gel sealing material shall possess the following characteristics:
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1. A minimum of ten (10) % acrylamide base material by weight in the total sealant mix. A
higher concentration (%) of acrylamide base material may be used to increase strength or
offset dilution during injection.
2. The ability to tolerate some dilution and react in moving water injection.
3. A viscosity of approximately two (2) centipoises which can be increased additives.
4. A constant viscosity during the reaction period.
5. A controllable reaction time from ten (10) seconds to one (1) hour.
6. A reaction (curing) which produces a homogeneous, chemically non-biodegradable, firm,
flexible gel.
7. The ability to increase mix viscosity, density, and gel strength by additives.
D. Acrylic base gel chemical sealing materials shall possess the following properties and
characteristics:
1. A minimum of ten (10) % acrylic base material by volume in the total sealant mix. A higher
concentration (%) of acrylic base material offset dilution during injection.
2. The ability to tolerate some dilution and react in moving water during injection.
3. A viscosity of approximately two (2) centipoises which can be increased with additives.
4. A constant viscosity during the reaction period.
5. A controllable reaction time from five (5) seconds to six (6) hours.
6. A reaction (curing) which produces a homogeneous, chemically stable, non-biodegradable,
flexible gel.
7. The ability to increase mix viscosity, density, and gel strength by the use of additives.
E. Acrylate base gel chemical sealing materials shall possess the following properties and
characteristics:
1. A minimum of twelve (12) % acrylate base material by weight in the total sealant mix. A
higher concentration (%) of acrylate base material may be used to increase strength or offset
dilution during injection. Note: if the acrylate base material is in a forty (40) % solution, it
must comprise thirty (30)% by weight of the total sealant mix to have twelve (12)% base
material.
2. The ability to tolerate some dilution and react in moving water during injection using a low
void packer.
3. A viscosity of approximately two (2) centipoises which can be increased with additives.
4. A constant viscosity during the reaction period.
5. A controllable reaction time from ten (IO) seconds to one (l) hour.
6. A reaction (curing) which produces a homogeneous, chemically stable, non-biodegradable,
flexible gel
7. The ability to increase mix viscosity, density and gel strength by the use of additives.
F. Urethane base gel chemical sealing material shall possess the following properties and
characteristics:
1. One (1) part urethane polymer thoroughly mixed with between five (5) and ten (10) parts of
water by weight. The recommended mix ratio is one (1) part urethane polymer to 8 parts
water (1 1% polymer).
Page 71

2. Liquid polymer having a solids content of 77% to 83%, specific gravity of 1.04 (8.65 pounds
per gallon), and a flash point of 20 degrees r.
3. A liquid polymer having a viscosity of600 to 1200 centipoise at 70 degrees F that can be
pumped through 500 feet of 2-inch hose with a 1,000 psi head at a flow rate of 1 ounce per
second.
4. The water used to re-act the polymer should have a pH of 5 to 9.
5. A cure time of 80 seconds at 40 degrees F. 55 seconds at 60 degrees F, and 30 seconds at 80
degrees when 1 part polymer is reacted with 8 parts of water only. Higher water ratios give
longer cure times.
6. A cure time that can be reduced to 10 seconds for water temperatures of40 degrees F to 80
degrees F when 1 part polymer is reacted with 8 parts of water containing a sufficient amount
of gel control agent additive.
7. A relatively rapid viscosity increase of the polymer/water mix. Viscosity increases from
about O to 60 centipoises in the first minute for 1 to 8 polymer/water ration at 50 degrees F.
8. A reaction (curing) which produces a chemically stable and non-biodegradable, tough,
flexible gel.
9. The ability to increase mix viscosity, density, gel strength, and resistance to shrinkage by the
use of additives to the water.
G. Urethane base foam chemical sealing material shall possess the following properties and
characteristics:
1. Approximately one (1) part of urethane polymer thoroughly mixed with one (1) part water by
weight (50% polymer).
2. Liquid polymer having a solids content of 82% to 88%, specific gravity of 1.1 (9.15 pounds
per gallon), and a flash point of 20 degrees F.
3. Liquid polymer having a viscosity of 300 to 500 centipoises at 72 degrees F that can be
pumped through 500 feet of 2-inch hose with a 500 psi heat at a flow rate of 1 ounce per
second.
4. A cure time of 15 minutes at 40 degrees F, 8.2 minutes at 70 degrees F, and 4.6 minutes at
100 degrees F when the polymer is reacted with water only.
5. A cure time of 5.5 minutes at 40 degrees F, 8.2 minutes at 70 degrees F, and 2.6 minutes at
100 degrees F. when the polymer is reacted with water containing 0.4% accelerator.
6. During injection; foaming, expansion, and viscosity increase occur.
7. Physical properties of the cured foam of approximately: 14 pounds per cubic foot density, 80
to 90 psi tensile strength, and 700% to 800% elongation when a mixture of 50% polymer and
50% water undergoes a confined expansion to five times its initial liquid volume.
H. Chemical grout shall have documented similar usage with satisfactory performance of over two
(2) years. Documentation shall be provided to prove successful use of grout references, test data,
etc. or systems installed two (2) years or more.
2.02 EQUIPMENT
A. Equipment: The basis equipment consists of chemical grout pumps, grout containers, injection
packers, hoses, valves, and all necessary items and tools required to seal manholes. The chemical
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grout pumps are equipped with pressure gauges that provide for mortaring pressure during the
injection of the chemical sealants. When necessary, bypass lines equipped with pressure
regulating bypass valves are incorporated into the pumping system to limit injection pressure.
B. Where approved by the engineer to seal small isolated leaks, AV-202Multigrout (Avanti one-part
urethane; water activated) or equal may be hand applied using "caulking" type devices.

PART 3 EXECUTION
3.01 CLEANING AND INSPECTING
A. Manholes to be sealed shall be cleaned.
3.02 SAFETY HANDLING OF CHEMICAL GROUT
A. Mixing and handling of the chemical grout may be toxic by passing through unbroken skin, by
inhalation of dust or droplets of the materials or by swallowing. Therefore, mixing, handling and
pumping of the chemicals shall be done by personnel thoroughly familiar with the handling of
the chemicals involved. All chemicals shall be subject to the approval of the OWNER.
3.03 SEALING DEFECTS
A. General: The sealing equipment shall not damage the manhole, or cause settlement, assuming the
manhole is structurally sound. Sealing equipment shall consist of two separate pumping systems
capable of supplying an uninterrupted flow of sealing materials to completely fill the voids.
B. Procedure: Repair shall be by the plastic-injection method, accomplished by forcing chemical
sealing materials into or through the faulty joints or cracks.
C. Method of Repair:
1. Sealant materials shall be pumped into cracks and openings in the manhole walls at
controlled pressures which are in excess of groundwater pressures. The pumping equipment
shall be designed so that proportions and quantities of materials, and pressures for materials
and sealing can be instantly regulated in accordance with the type and size of the leak, and
the rate of flow of the scaling solution in relation to the back pressures.
2. Chemicals shall be mixed in proportions so that an adequate reaction of "gel" time is allowed.
3. Manhole sealing procedure: At each point of infiltration within the manhole structure, a hole
is drilled from inside the manhole which extends through the manhole wall. In cases where
there are several leaks around the circumference of the manhole, fewer holes may be drilled,
providing all leakage is stopped. Grout packers or sealant injection devices are placed into the
holes. A hose or hoses are attached to the injection device from a chemical grout pump.
Chemical sealing materials as specified are then pumped until material refusal is indicated on
the pressure gage (by an increase of pressure) or a predetermined quantity of sealant has been
injected. Care must be taken during the pumping operation to ensure that excessive pressures
do not develop and cause damage to the manhole structure. Upon completion, the holes are
removed and the remaining holes filled with non-shrink patching mortar and troweled flush
with the surface.
3.04 GUARANTEE
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A. All sealing work performed 011 manhole defects shall be guaranteed against faulty workmanship
and materials for a period of one year or through the next year's high groundwater season,
whichever is longer.
B. During the following year's high groundwater season, provided it is at least 6 months after
completion of the work, the OWNER shall select manholes to verify compliance with the
guarantee.
C. The CONTRACTOR shall reseal the defects selected by the OWNER to verify compliance with
the guarantee. Any defects needing to be repaired shall be re-sealed at no cost to the OWNER.

MANHOLE LINER
PART 1 GENERAL
1.01 WORK INCLUDED
A. Furnishing materials and equipment for complete manhole rehabilitation by approved methods
specified herein.
B. Rehabilitation of manholes.
C. Controlling sewage flow.
D. All work shall comply with these Specifications and the specified product manufacturer's
recommendations.
1.02 RELATED WORK
A. Sewer Cleaning
B. Sewer Sealing/Grouting
1.03 QUALITY ASSURANCE
A. Manhole line design Requirements: Rehabilitation of existing manholes with the installation of
new liner systems shall be designed to meet the following design criteria:
1. The lined manhole shall have a smooth "brushed finish" interior surface.
2. The liner system shall prevent any infiltration of groundwater or exfiltration of wastewater.
3. The completed liner installation of the manhole shall stop gas deterioration of the existing
manhole and provide a permanent joint less corrosion barrier from the bottom of the manhole
frame to the pipe invert, including the bench. The completed liner shall be impervious to
sulfuric acid attack resulting from hydrogen sulfide oxidation.
1.04 JOB CONDITIONS
A. Existing Conditions: It shall be the Contractor's responsibility, in consultation with the OWNER,
to determine the condition of the manholes prior to choosing a rehabilitation method.
B. The work may require working in busy streets or in easement areas. The Contractor shall carry
out his operations in accordance with all applicable OSHA regulations, including confined space
entry requirements, as well as local, county, and state requirements, and in accordance with the
right-of-way owner's approved MOT plan. In addition, the Contractor shall protect the public
from harm while performing the work by using barricades, warning lights and other means as
necessary.
1.06 WARRANTY
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A. The Contractor shall provide a written, unconditional, five (5) year, non-prorated warranty of the
completed manhole liner. The warranty shall cover all labor and material for correcting defects in
the liner system, including infiltration, surface cracking, leaking, seepage, pin holes,
delamination of liner, and deterioration of the manhole or liner caused by exposure to hydrogen
sulfide gas (H2S).
B. Before the end of the five (5) year warranty period, the owner shall inspect a minimum of20
percent of the manholes repaired under this contract. The Contractor will be required to repair all
visible leaks, cracks, and other deficiencies at no expense to the owner.
1.07 QUALIFICATIONS
A. The Contractor installing the manhole liner shall be fully qualified, have a minimum of two (2)
years’ experience applying the specified product and be equipped to complete this work
expeditiously and in a satisfactory manner. The Contractor shall submit the following
information to the OWNER for review and approval:
1. The number of years of experience in performing this type of specialized work.
2. Name of the liner system manufacturer and supplier for this work and previous work listed
below. The Contractor shall be an approved installer as certified and licensed by the
manufacturer or supplier.
3. A list of Public Entity clients for which the Contractor has performed this type of work.
a. The list shall contain names and telephone numbers of persons who can be called to verify
previous satisfactory performance.
b. Installation dates and a description of the actual work performed.
PART 2 - PRODUCTS
2.01 PURE-FUSED CALCIUM ALUMINATE LINING
A. Calcium aluminate mortar with pure-fused calcium aluminate cement and pure-fused calcium
aluminate aggregate, Only SewperCoat or Refratta HAC 100 are approved products The
material shall be spray applied in accordance with the manufacturer's specifications.
B. The material shall be prepackaged from the manufacturer so as not to require field mixing of
mortar and aggregate to obtain recommended composition.
C. The material shall be designed for use in a severe hydrogen sulfide (fhS) environment, to resist
biogenic (microbiologically induced) corrosion.
D. Contractor shall provide documentation that the material has a minimum two (2) year history in
the rehabilitation of sanitary sewer manholes.
2.02 CHEMICAL GROUT FOR MANHOLE SEALING
A. Chemical grout used for manhole sealing shall be in accordance with the specifications for
sealing materials
2.03 PATCHING MATERIAL
A. Patching material for filling voids shall be designed for filling voids and repairing manhole
inverts.
PART 3 - EXECUTION
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3.01 MAINTAINING WASTEWATER FLOWS
A. All wastewater flows shall be maintained.
3.02 MANHOLE SEALING WITH CHEMICAL GROUT
A. Seal manhole infiltration leaks.
3.03 PREPARATION FOR MANHOLE LINING
A. Remove Existing Manhole Liner Prior to Lining: At locations designated by the Owner, the
Contractor shall remove the failed existing manhole liner (e.g. bag liner, epoxy liner, fiberglass
liner) using such tools and equipment as required. Removal of the existing liner shall be
performed in such a manner that the structural integrity of the manhole is in no way
compromised. No material removed shall be allowed to enter the sanitary sewer system, but shall
be removed in an approved manner.
B. Preparing Existing Manhole: The manholes selected for lining shall be pressure blasted to
remove all dirt, grease, sand and surface contaminants on the walls and bench leaving a clean,
wet or dry surface. Condition of the manhole may require the use of a 10% solution of muriatic
acid over all surfaces or the use of a detergent. If an acid or detergent solution is used, the surface
shall be thoroughly rinsed and neutralized prior to the installation of the liner system.
C. Prior to application of the liner system, all visible infiltration through the manhole shall be
stopped as needed to ensure proper application of the lining material.
D. All large voids shall be patched and the manhole flow channel shall be covered prior to lining
application.
E. Preparing Bench: Remove all loose grout and rubble in the existing channel and bench area.
Rebuild channel if required by reshaping to align inflow and outflow in such a manner as to
prevent the deposition of solids at the transition point while following the grades of the pipe
entering the manholes. All visible leaks shall be plugged with an approved water stop. Hand line
bench with same materials as used on wall surfaces.
F. Invert Reconstruction:
1. At each manhole so designated by the OWNER, the Contractor shall reconstruct the manhole
invert and bench to repair a deteriorated condition or to meet the new pipe elevations
indicated on the plans.
2. Should a new pipe or liner connection be scheduled for the sewer entering the manhole, all
work on that item shall be completed prior to final coating of the bench and invert pipes with
an approved sealing compound. The sealer shall cover the entire bench and invert area and
shall overlap the pipe invert at least 6-inches. The application and thickness shall be a
recommended by the manufacturer or as directed by the OWNER. The Contractor shall clean
the manhole invert, bench and lower two feet of walls of all debris, sludge and dirt. No
material removed shall be allowed to enter the sanitary sewer system, but shall be removed in
an approved manner.
3. Should the existing invert have broken pipe material, the pipe material shall be removed. The
new invert and bench shall be formed by concrete, brick and mortar and new pipe sections
shaped to the new invert elevations as shown on the plans. The intent is to have a properly
shaped invert to replace the existing deteriorated bench and invert. The Contractor shall
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remove existing bench and manhole wall material only to the degrees necessary for proper
installation of the new bench and inverts, and shall not cause any damage to the manhole.
4. Minor invert repair shall be cleaning, patching, and reshaping of an existing invert.
5. Major invert repair shall be total repair and/or replacement of an existing invert.
3.04 INSTALLATION OF CALCIUM ALUMINATE LINING
A. Spray Application: The pure-fused calcium aluminate liner system shall be mixed and applied in
strict accordance with the manufacturer's written instructions using only manufacturer approved
equipment. This shall include the preparation, installation, curing and finish operation required
for the completion of the manhole rehabilitation process.
B. Wet Gun: The material shall be spray applied directly to the damp manhole surface in a two (2)
coat application. The material shall be troweled smooth after each coat. The material shall
completely cover the interior surface of the manhole from the frame to the invert with a
minimum thickness of 1-1/2-inch. A "brushed" finish shall be applied to the second coat after
troweling.
C. Curing: The material shall be cured in strict accordance with the manufacturer's instructions.
3.05 FIELD QUALITY CONTROL
A. Leakage Testing: Within one day of installation of the liner, the CONTRACTOR and the
OWNER shall observe the manhole for infiltration. A satisfactory installation will show zero
infiltration for the full depth of the manhole.
B. Warranty: Any observed leakage that occurs during the warranty period shall be stopped by the
use of the liner material manufacturers approved repair method. The repair shall be performed by
the CONTRACTOR at his expense. A new warranty period on the repaired manhole shall begin
on the date of the repair.

MAINTAINING WASTEWATER FLOWS
PART 1 GENERAL
1.01 WORK INCLUDED
A. The Contractor shall furnish all labor, materials, equipment and incidentals necessary to maintain
wastewater flows during construction.
1.02 JOB CONDITIONS
A. The work may require working in busy streets or in easement areas. The Contractor shall carry
out his operations in accordance with all applicable OSHA regulations, including confined space
entry requirements, as well as local, county, and state requirements, and in accordance with the
right-of-way owner's approved MOT plan. In addition, the Contractor shall protect the public
from harm while performing the work by using barricades, warning lights and other means as
necessary.
PART 2 PRODUCTS
NOT USED
PART 3 EXECUTION
3.01 FLOW MAINTENANCE
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A. Pumping and Bypassing or Tanker Truck Hauling as Required: The CONTRACTOR shall
maintain the existing flows in the sewer system through by-pass pumping or tanker truck hauling
around the affected pipe sections. The maintenance of wastewater flow consisting of pumps,
conduits, tank trucks, and other equipment shall be of sufficient capacity to handle existing flow,
plus additional flow that may occur during rainfall. Surcharging the upstream gravity sewer lines
and manholes will not be allowed unless authorized by the Owner. If pumping is required,
engines shall be equipped in a manner to keep noise to a minimum. Pump engines should be
sound attenuated to approximately 72db at a distance of 30ft.
B. Flow Control Precautions: When flow in a sewer line is plugged, blocked, or bypassed, sufficient
precautions must be taken to protect the sewer lines from damage that might result from sewer
surcharging. Further, precautions must be taken to insure that sewer now control operations do
not cause flooding or damage to public or private property being served by the sewers involved.
C. Flow Maintenance Plan: A Wastewater Flow Maintenance Plan shall be submitted and approved
by the OWNER prior to execution of the work.
D. Public Notice: For Manhole Lining, the Contractor shall be responsible for contacting each
building owner (and tenant) having a lateral service connected to the manhole. A minimum of
two (2) days prior notice of the work must be given. During execution of the work, the
Contractor shall be responsible for cleanup, repair, and property damage resulting from a sewer
back-up.
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SECTION 01720
PROJECT RECORD DOCUMENTS

PART 1 GENERAL
1.01 THE REQUIREMENT
A. The CONTRACTOR shall at all times maintain at the site of the project a record copy
of:
1. Drawings
2. Specifications
3. Addenda
4. Change Orders and other modifications to the Contract.
5. Approved Shop Drawings, Product Data and Samples.
6. Field Test Records.
1.02 RELATED WORK SPECIFIED ELSEWHERE
A. All applicable sections of the Specifications.
B. General conditions.

1.03 MAINTENANCE OF DOCUMENTS AND SAMPLES
A. Store documents and samples in CONTRACTOR'S field office apart from documents
used for construction.
1. Provide files and racks for storage of documents.
2. Provide locked cabinet or secure storage space for storage of samples.
B. File documents and samples in accordance with CSI format.
C. Maintain documents in a clean, dry, legible condition and in good order. Do not use
record documents for construction purposes.
D. Make documents and samples available at all times for inspection by CITY'S
Representatives.

1.04 MARKING DEVICES
A. Provide felt tip marking pens for recording information in the color code designated
by PROGRAM MANAGER.
1.05 RECORDING
Definition: The Project Record is the updated and revised plans and specifications,
including a running account of all known revisions and changes made to the original plans
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and specifications, complete with copies of any field sketches and clarifications, issued over
the course of construction. The Project Record is the responsibility of the CONTRACTOR.
A. The CONTRACTOR shall label each document, "PROJECT RECORD" in neat large printed
letters, or by rubber stamp.
B. Record information concurrently with construction progress. Do not conceal any work until
required information is recorded.
C. Drawings: Legibly mark to record actual construction:
1. Horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements.
2. Location of internal utilities and appurtenances concealed in the construction,
referenced to visible and accessible features of the structure.
3. Field changes of dimension and detail.
4. Changes made by Field Order or by Change Order.
5. Details not on original Contract Drawings.
6. The Record Drawing set shall show benchmark positions and their vertical
values. Benchmarks are optional for Plan Views, but required for Profile Views.
D. Specifications and Addenda; Legibly mark each Section to record:
1. Manufacturer, trade name, catalog number, and supplier of each produce and
item of equipment actually installed.
2. Changes made by field order or by Change Order.
1.06 RECORD DRAWINGS
Definition: The Record Drawings are a revised set of drawing submitted by a
contractor upon completion of a project. They reflect all changes made in
the specifications and working drawings during the construction process,
and show the exact dimensions, geometry, and location of all elements of
the work completed under the contract.
A. The CONTRACTOR shall maintain full size (24"X 36") project record to reflect the
"record" items of work as the work progresses. Upon completion of the work, the
CONTRACTOR shall prepare a set of record drawings on full-size, reproducible
material and an electronic file in (DWG format, AutoCAD, Version 2011 or more
recent version OR GIS). The record drawings will, in the greatest possible detail,
reproduce the exact final conditions of the entire project. Including, but not limited to,
final survey, utilities, architecture, structural, civil conditions, electrical, mechanical,
paving, landscaping, irrigation, updating all details and all notes, parking, and any
other plans related to a specific project. For the purpose of producing the final
record drawings, based on the project record, the CONSULTANT will furnish one set
of full size design drawings on reproducible material and an electronic file (DWG
format, AutoCAD, Version 2011 or more recent version OR GIS) to the
CONTRACTOR on compact disk or any other electronic means.
Definition: Design drawings or construction drawings, are drawings that are subject to
clarifications, but are complete with enough information (plan, sections, dimensions,
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details, and notes, ect.) to enable the depicted item's construction or replication without
additional information.
B. At a minimum the project record shall be reviewed on the 20th working day of every
third month, or more often, as deemed necessary by PROGRAM MANAGER, after
the month in which the final Notice-to Proceed is given as well as on completion of
WORK. Failure to maintain the project record up-to-date shall be grounds for
withholding monthly progress payments until such time as the record drawings are
brought up-to date.
C. The project record shall be accessible to the CITY at all times during construction period.
D. The cost of maintaining record changes, and preparation of the record drawings shall be
included in the unit prices bid for the affected items. Upon completion of the WORK, the
CONTRACTOR shall furnish the PROGRAM MANAGER the set of record drawings on fullsize, reproducible material and an electronic file in (DWG format, AutoCAD, Version 2011 or
more recent version OR GIS) Pay request quantities must match this same set of record
drawings . The completed Record drawings shall be delivered to the PROGRAM MANAGER
at least 48 hours prior to final inspection of the work. The Final Inspection will not be
conducted unless the Record Drawings are in the possession of the PROGRAM MANGER.
E. The completed (or final) record drawings shall be certified by a Professional Land Surveyor, a
registered and licensed Architect, a registered and licensed Engineer, a registered and
licensed Landscape Architect, registered in the State of Florida. This certification shall
consist of the professional discipline official's embossed seal bearing the professional
discipline official's registration number, signature and date on each sheet of the drawing set.
In addition, the key sheet, cover sheet or first sheet of the plans set shall list the business
address and telephone number for all of the professional discipline officials.
F. Representative items of work that should be shown on the record drawings as verified,
changed or added are shown below:
1. All deviations from condition shown in the Construction Documents including
Change Orders, Field Orders and other varying conditions.
2. Every utility (gas, telephone, power, water, force main, etc.) encountered
and/or crossing drainage, water or sanitary sewer facilities (whether it is a
conflict or has sufficient clearances) shall be located, both horizontally and
vertically. The clearance between the facilities horizontal and vertical shall be
noted. For instance, if a 2-inch gas main crosses over the top of a 6-inch
potable water main, the bottom elevation of the gas main shall be noted and
the top of the water main shall be noted. The difference between the two
facilities will be the clearance between the two facilities. Parallel mains shall
note the clearance between the outside of the mains. It shall be the
CONTRACTOR's responsibility to note these crossings on a daily basis and
insure that this information is reflected on the Record Drawing plan set.
Crossings will not require state plane coordinates.
3. Pipelines that are "dead" or have been abandoned shall be located during
construction and shall be annotated Record Drawing Plans.
4. As-built survey drawings shall meet applicable minimum technical standards
for land surveys as outlined in Section 61G17 of the Florida Administrative
Code.
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NOTE: For technical information on AutoCAD and GIS, please refer to the "Electronic As Built
Requirements" located on the City Engineering Website.
http://pompanobeachfl.gov/pages/department_directory/public_works/engineering_division/engineering
division.html.php
PART 2 -PRODUCTS (Not Applicable)
PART 3 -EXECUTION (Not Applicable)

END OF SECTION -01720
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