



**City of Pompano Beach, Purchasing Division  
1190 N.E. 3rd Avenue, Building C  
Pompano Beach, Florida, 33060**

March 2, 2015

**ADDENDUM #1, RFP E-25-15  
POMPANO BEACH COMMUNITY BUS SERVICE**

To Whom It May Concern,

Please review the following changes to "Term of Contract" Section C of RFP E-25-15.

1. The initial contract period has been changed from ~~one-year~~ to "three years"
2. Additional one-year contract periods, which the City has reserved the right to renew has changed from ~~four (4)~~ to "two (2)"
3. The commencement date has been changed from ~~April 30, 2015 or upon award by appropriate City officials~~ to "ninety days after award by appropriate City officials"

Addendum # 1 is posted on the City's website: <http://www.pompanobeachfl.gov>. Proposers must submit their proposal with the revised information. Acknowledge receipt of this Addendum in the area provided on Page 17 of the RFP.

The deadline for acceptance of sealed proposals in the Purchasing Office, 1190 N.E. 3<sup>rd</sup> Avenue, Bldg. C, Pompano Beach, 33060, has been changed to **2:00 p.m. (local), April 14, 2015.**

The remainder of the solicitation is unchanged at this time.

Sincerely,

Jeff English  
Purchasing Agent

enclosures

cc: website  
file