



**City of Pompano Beach, Purchasing Division
1190 N.E. 3rd Avenue, Building C
Pompano Beach, Florida, 33060**

July 14, 2015

ADDENDUM #2, BID T-35-15

MLK BOULEVARD STREETScape PROJECT (LOCAL AGENCY PROGRAM-LAP)

To Whom It May Concern,

Please review the questions submitted by potential bidders, and answers from the City.

Q1: In regards to the upcoming project, MLK Streetscape Project, is the intent to begin the project, as stated in Attachment file "432861-1_Schedule_040715" with a NTP on or around December 7th, 2015 with a Breaking Ground start date of January 21st, 2016.

A1: The dates provided are tentative dates as agreed to and approved by the Florida Department of Transportation (FDOT). The approval process may be accelerated at the City's discretion with prior FDOT authorization subject to review and approval of bids, proper verification of applicant's eligibility, proper execution of contracts by applicant, and approval by FDOT and City Commission (City of Pompano Beach).

The deadline for acceptance of sealed bids in the Purchasing Office, 1190 N.E. 3rd Avenue, Bldg. C, Pompano Beach, 33060, is **2:00 p.m. (local), July 21, 2015.**

The remainder of the solicitation is unchanged at this time. Acknowledge receipt of this Addendum in the area provided on Page 14 of the bid.

Sincerely,

Otis J. Thomas
General Services Director

cc: website
file