

CITY OF POMPANO BEACH -- BID TABULATION  
 Bid #: E-36-16 Title: Repainting of Water Treatment Plant Storage Tanks  
 Date 06/08/16

Bidder:	Crom Coatings, a division of Crom, LLC 250 SW 36th Terr. Gainesville, FL 32607	Cunano Builders, Corp. 16259 SW 81 St. Miami, FL 33193	Eagle Painting 10062 NW 50 St. Sunrise, FL 33351	Harry's Painting & Enterprises Inc. 5250 Avery Rd. New Port Richey, FL. 34652
Repaint Water Treatment Plant Storage Tanks	\$84,000.00	\$80,000.00	\$39,000.00	\$73,920.00
Total for 1 LS	\$84,000.00	\$80,000.00	\$39,000.00	\$73,920.00
Repaint Reuse Water Treatment Plant Storage Tanks	\$54,000.00	\$75,000.00	\$25,000.00	\$55,440.00
Total for 1 LS	\$54,000.00	\$75,000.00	\$25,000.00	\$55,440.00
Contingency (10%)	\$13,800.00	\$15,500.00	\$6,400.00	\$12,936.00
Total for 1 LS	\$13,800.00	\$15,500.00	\$6,400.00	\$12,936.00
Indemnification	\$10.00	\$10.00	\$10.00	\$10.00
Total for 1 LS	\$10.00	\$10.00	\$10.00	\$10.00
<b>GRAND TOTAL</b>	<b>\$151,810.00</b>	<b>\$170,510.00</b>	<b>\$70,410.00</b>	<b>\$142,306.00</b>
Bid Bond?	5%	5%	5%	5%
Addenda Acknowledged?	yes, 1-3	yes, 1-3	yes, 1-3	yes, 1-3
Calendar days before substantial completion of job	49	90		30
Calendar days before job is completed and ready for final payment	98	180		45
Percent Local Business Participation	0.0%	19.1%	0.0%	0.0%
Percent Small Business Participation	0.0%	19.1%	0.0%	0.0%
Notes:	Solicited 5 local businesses	Contingency, Indemnification, and total corrected for tabulation	Solicited 2 local businesses	

CITY OF POMPANO BEACH -- BID TABULATION  
 Bid #: E-36-16 Title: Repainting of Water Treatment Plant Storage Tanks  
 Date 06/08/16

Bidder:	Roof Painting By Hartzell 2301 NW 33rd Ct. Ste. 112 Pompano Beach, FL 33069	Shamrock Restoration Services Inc. 27091 Osage St. Brooksville, FL 34601	Thousand and One Painting, Corp. 3195 N Powerline Rd., Ste. 112 Pompano Beach, FL 33069
Repaint Water Treatment Plant Storage Tanks	\$145,507.00	\$122,944.00	\$100,080.00
Total for 1 LS	\$145,507.00	\$122,944.00	\$100,080.00
Repaint Reuse Water Treatment Plant Storage Tanks	\$77,600.00	\$74,789.00	\$78,712.20
Total for 1 LS	\$77,600.00	\$74,789.00	\$78,712.20
Contingency (10%)	\$22,310.00	\$19,773.00	\$19,865.80
Total for 1 LS	\$22,310.00	\$19,773.00	\$19,865.80
Indemnification	\$10.00	\$10.00	\$10.00
Total for 1 LS	\$10.00	\$10.00	\$10.00
<b>GRAND TOTAL</b>	<b>\$245,427.00</b>	<b>\$217,516.00</b>	<b>\$198,668.00</b>
Bid Bond?	5%	5%	cashiers check 5%
Addenda Acknowledged?	yes, 1-3	yes, 1-3	yes, 1-3
Calendar days before substantial completion of job		45	280
Calendar days before job is completed and ready for final payment		60	310
Percent Local Business Participation	0.0%	0.0%	0.0%
Percent Small Business Participation	0.0%	0.0%	0.0%
Notes:			Total corrected for tabulation